MUMBAI- CST-DIVISION-ENGG/CENTRAL RLY
TENDER DOCUMENT

Tender No: CR-DRMWBB-2022-38-10 Closing Date/Time: 30/12/2022 11:00

DRM W BB acting for and on behalf of The President of India invites E-Tenders against Tender No CR-DRMWBB-2022-38-10 Closing
Date/Time 30/12/2022 11:00 Hrs. Bidders will be able to submit their original/revised bids upto closing date and time only. Manual offers

are not allowed against this tender, and any such manual offer received shall be ignored.

1. NIT HEADER
A) TRR(S) 2.1 km-(0.8 Km KLMG Yard Line Km 62.8-63.6 in DW-PNVL section (IRPSM Id:-
Name of Work 01.02.31.21.6.10.010) and (1.3 Km PF-6 PNVL Station Km 67.4- Km 68.7 in DW-PNVL
Section(IRPSM 1D:-01.02.31.21.56.10.009). B) CTR(S) 0.8 km at TPND UDL km 56.6-57.4
km in Yard line DW-PNVL Section under DEN(E) BB (IRPSM ID:- 01.02.31.21.6.10.006).
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date Time |30/12/2022 11:00 Date Time Of Uploading Tender (07/12/2022 16:29
Pre-B.ld Conference No Pre-Bid Conference Date Time Not Applicable
Required
Advertised Value 3742561.44 Tendering Section DEN E
Bidding Style [ Decision at Schedule level ] |Bidding Unit
Earnest Money (Rs.) 74900.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works Contract Category Expenditure
I Are Joint Venture (JV) firms
Bidding Start Date 16/12/2022 . No
allowed to bid
Ranking Order For Bids Lowest to Highest |Expenditure Type Deposit Work
2. SCHEDULE
S.No. [item Code| Item Qty | Qty Unit | Unit Rate | Basic Value | Escl.(%) Amount Bidding Unit
Schedule 1-A) TRR(S) 2.1 km-(0.8 Km KLMG Yard Line Km 62.8-63.6 in DW-PNVL
section (IRPSM 1d:-01.02.31.21.6.10.010) and (1.3 Km PF-6 PNVL Station Km 67.4- Km Above/
68.7 in DW-PNVL Section(IRPSM ID:-01.02.31.21.56.10.009). B) CTR(S) 0.8 km at TPND 1498889.23 Below/Par
UDL km 56.6-57.4 km in Yard line DW-PNVL Section under DEN(E) BB (IRPSM ID:-
01.02.31.21.6.10.006).
1 Please see ltem Breakup for details. | 1484195.69] 0.99 1498889.23
Description:- Part A MS items
S.No. |ltem Code| Iltem Qty | Qty Unit | Unit Rate | Basic Value | Escl.(%) Amount Bidding Unit
Schedule 2-A) TRR(S) 2.1 km-(0.8 Km KLMG Yard Line Km 62.8-63.6 in DW-PNVL
section (IRPSM 1d:-01.02.31.21.6.10.010) and (1.3 Km PF-6 PNVL Station Km 67.4- Km Above/
68.7 in DW-PNVL Section(IRPSM 1D:-01.02.31.21.56.10.009). B) CTR(S) 0.8 km at TPND 2011823.41 Below/Par
UDL km 56.6-57.4 km in Yard line DW-PNVL Section under DEN(E) BB (IRPSM ID:-
01.02.31.21.6.10.006).
\ Please see Item Breakup for details. | 1992101.60] 0.99 2011823.41
Description:- Part B MS items (CTR(S) 0.8 Km
S.No. |Item Code| Item Qty | Qty Unit | Unit Rate | Basic Value | Escl.(%) Amount Bidding Unit
Schedule 3-A) TRR(S) 2.1 km-(0.8 Km KLMG Yard Line Km 62.8-63.6 in DW-PNVL
section (IRPSM 1d:-01.02.31.21.6.10.010) and (1.3 Km PF-6 PNVL Station Km 67.4- Km
68.7 in DW-PNVL Section(IRPSM 1D:-01.02.31.21.56.10.009). B) CTR(S) 0.8 km at TPND 231848.80
UDL km 56.6-57.4 km in Yard line DW-PNVL Section under DEN(E) BB (IRPSM ID:-
01.02.31.21.6.10.006).
Please see Item Breakup for details. 229576.00 0.99 231848.80 Above/
3 Below/Par
Description:- Part B1 MS items individual

3. ITEM BREAKUP

Schedule

DEN(E) BB (IRPSM ID:- 01.02.31.21.6.10.006).

Schedule 1-A) TRR(S) 2.1 km-(0.8 Km KLMG Yard Line Km 62.8-63.6 in DW-PNVL section (IRPSM Id:-
01.02.31.21.6.10.010) and (1.3 Km PF-6 PNVL Station Km 67.4- Km 68.7 in DW-PNVL Section(IRPSM ID:-
01.02.31.21.56.10.009). B) CTR(S) 0.8 km at TPND UDL km 56.6-57.4 km in Yard line DW-PNVL Section under
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MUMBAI- CST-DIVISION-ENGG/CENTRAL RLY
TENDER DOCUMENT

Tender No: CR-DRMWBB-2022-38-10 Closing Date/Time: 30/12/2022 11:00

Item-1 |Part A MS items

S No. ltem Description of Item Unit Qty Rate Amount
No

Pulling & positioning of rails accurately on cess including
supporting rails, providing required gap and squaring at ends
for renewal preparation, as directed by Engineer in-charge

1 061012 More than 40 m long rail panel “Rﬂlért]rrgng 4200.00 16.75| 70350.00

Removing rail of all types & length from track, laid on any type
& density of sleeper by removing fish plates, fastenings & fish
bolts and other materials alongwith keeping released rail and
all materials safely on cess, as directed by Engineer in-charge.
(cutting & drilling of rail shall be paid separately and work to be
done under traffic block & Railway's supervision)

2 061021 BG Track - For Through Renewal work ,\RALértlrrgng 4200.00| 36.92| 155064.00

Insertion of rails of all types & length in track, laid on any type
& density of sleeper to the specified gauge. Rates include
fastening of rail with sleepers with standard set of fastenings
and fixing of fish plates and bolts or, if required, providing gap
for welding. (drilling and cutting of rail to be paid separately)

3 061031 BG Track - For Through Renewal work Track [2100.00f 77.16| 162036.00

metre
Drilling of hole in rail of any section and any UTS, manually (in
emergencies only) with contractor's labours, tools & plants,
consumables etc. for -
061211 |Hole of dia. 25mm and above Each 33.00| 223.67 7381.11
5 061212|Hole of dia. below 25mm Each 33.00| 148.72 4907.76

De-stressing of LWR/CWR with contractor's labours, tools &
equipments inclusive of all lead & lift. Activities include cutting
of LWR/CWR into convenient panels of specified length,
removal of ERCs, liners, greasing of ERCs and liner contact
area, lifting rails and keeping them on rollers provided at every
15 sleepers, working out elongation of rail ends depending on
prevailing site conditions, pulling rails with the help of Hydraulic
Tensor to achieve the desired elongation, cutting rails, as
required, removing rollers and placing rail in position, re-fixing
ERCs & liners and adjustment of gap at SEJs : Note: (1)
Welding of rail joints will be paid separately. 2. Rail cutting and
Hole drilling shall be paid separately (3) Opening and closing
of LC if required will be paid separately. 4. As per instructions
of LWR manual & CE's Circulars for destrssing of LWR/CWR

6 131202 With Contractor's Hydraulic Rail tensor ;r:;z 2100.00  83.38) 175098.00

7 131520|Anti-corrosive painting of rail outside track on rail bottom, web,{Running |4200.00| 159.43| 669606.00
foot and fishing plane as per requirement with two coats of|Metre
bituminous emulsion without mica (IP No. 56192 and RDSO
Specification No. IRS-P-30-1996) of reputed make including
surface preparation, i.e. cleaning with wire brush / sand paper
as a complete job as per Para 250 of Indian Railways
Permanent Way Manual

Quick cutting with abrasive rail cutter of all types of rail
sections including wear resistant, head hardened rails upto
110 UTS, with contractors tools & plants, equipment,
consumable with all lead & lift etc. complete as directed by
Engineer in-charge. Abrasive Rail Cutter will be as per RDSO
Specification No. TM/SM/1 (Rev. 01 of 2007) with latest status
of RDSO; Rail Cutting Wheel Abrasive Disc will be as per
RDSO Specification No. TM/SM/2 ( Rev. 01 of 2007) -

8 161012/60 Kg - 90 UTS Each | 302.00] 270.60] 81721.20

Page 2 of 8 Run Date/Time: 07/12/2022 16:30:43



MUMBAI- CST-DIVISION-ENGG/CENTRAL RLY
TENDER DOCUMENT

Tender No: CR-DRMWBB-2022-38-10 Closing Date/Time: 30/12/2022 11:00

9 161050({Chamfering of drilled fish bolt holes in rails of any section and|Each 67.00 19.19 1285.73
any UTS with chamfering kit and with contractor's tools &
plants, equipment, consumable with all lead & lift etc.
complete, as directed by Engineer in-charge. Chamfering Kit
will be as per RDSO's Specification No. TM-53 Rev. 01 of
2004

10 171040(Loading, unloading and hauling of 52Kg / 60Kg rail upto 13|MT 252.00| 435.61| 109773.72
metre length by Railway's Rail Dolly / Dip Lorry to the
nominated location under traffic in case road carriage is not
possible with lead upto 500 metre and all lift upto 5 metre
during block period

Loading, unloading and hauling of 52Kg / 60Kg rail upto 13
metre length by Railway's Rail Dolly / Dip Lorry to the
nominated location under traffic in case road carriage is not
possible with lead upto 500 metre and all lift upto 5 metre
during block period

11 171041 |Extra to ltem no. 171040 for lead beyond 500 metre and up to[MT 252.00| 157.54| 39700.08
1 Km

Leading all types of P.Way materials by road vehicles to
destination excluding loading / unloading, with contractor's
vehicle, crew, consumables, labour, tools & plants etc.

12 171131 |Lead upto 10 Km MT 63.00] 90.24 5685.12

13 171132 |Extra to Item no. 171131 for additional lead over 10 Km for(MT 63.00 25.19 1586.97
every 5 Km lead or part thereof upto 100 Kms

Total 1484195.69

Schedule 2-A) TRR(S) 2.1 km-(0.8 Km KLMG Yard Line Km 62.8-63.6 in DW-PNVL section (IRPSM Id:-
01.02.31.21.6.10.010) and (1.3 Km PF-6 PNVL Station Km 67.4- Km 68.7 in DW-PNVL Section(IRPSM ID:-
01.02.31.21.56.10.009). B) CTR(S) 0.8 km at TPND UDL km 56.6-57.4 km in Yard line DW-PNVL Section under
DEN(E) BB (IRPSM ID:- 01.02.31.21.6.10.006).

Item- 2 |Part B MS items (CTR(S) 0.8 Km

S No. ltem Description of Item Unit Qty Rate Amount
No

Schedule

Pulling & positioning of rails accurately on cess including
supporting rails, providing required gap and squaring at ends
for renewal preparation, as directed by Engineer in-charge

1 061012 More than 40 m long rail panel 'I\?ALér;rr:ng 1600.00| 16.75| 26800.00

Removing rail of all types & length from track, laid on any type
& density of sleeper by removing fish plates, fastenings & fish
bolts and other materials alongwith keeping released rail and
all materials safely on cess, as directed by Engineer in-charge.
(cutting & drilling of rail shall be paid separately and work to be
done under traffic block & Railway's supervision)

2 061021 BG Track - For Through Renewal work ’\R/IL;r:rrgng 1600.00| 36.92| 59072.00

Insertion of rails of all types & length in track, laid on any type
& density of sleeper to the specified gauge. Rates include
fastening of rail with sleepers with standard set of fastenings
and fixing of fish plates and bolts or, if required, providing gap
for welding. (drilling and cutting of rail to be paid separately)

3 061031 BG Track - For Through Renewal work ;r:t(;z 800.00 77.16|  61728.00

Removing from track the existing PSC sleepers with fittings in
running track conditions for TSR / ISD works & stacking the
same neatly at specified places with contractor's tools &
labour, as directed by Engineer in-charge. (For ISD work only
identified unserviceable sleepers to be covered)

061061 |For location of work not involving deep screening Each  [1037.00] 247.87| 257041.19

~
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MUMBAI- CST-DIVISION-ENGG/CENTRAL RLY
TENDER DOCUMENT

Tender No: CR-DRMWBB-2022-38-10 Closing Date/Time: 30/12/2022 11:00

Inserting in track the PSC sleepers lying along the cess /
formation / slope / toe with all fittings complete for TSR / ISD
work to specified gauge with contractor's tools including one
packing to make track fit for 20 kmph speed and dressing of
ballast, as directed by Engineer in-charge

5 061072|For location of work involving deep screening (deep screening|Each 1037.00| 261.18| 270843.66
to be paid separately)

Drilling of hole in rail of any section and any UTS, manually (in
emergencies only) with contractor's labours, tools & plants,
consumables etc. for -

6 061211|Hole of dia. 25mm and above Each 13.00| 223.67 2907.71
061212|Hole of dia. below 25mm Each 13.00| 148.72 1933.36

Deep screening of track in terms of Para-238 of Indian
Railways Permanent Way Manual on PSC sleepers of any
density and screening of complete ballast section. It includes
opening of ballast, digging down to specified depth below
bottom of sleeper to provide formation slope of 1:40 towards
drain or any prescribed direction, taking out caked ballast,
muck etc. from entire ballast section, putting back clean ballast
as per required ballast profile, throwing away screened muck
arising out of screening on toe of bank or on cess, if low or on
spoil banks above top of cutting (including throwing and
leveling, if required beyond minimum 5m from the edge of
cutting which are upto 3m deep or alternatively carting it upto
50m for disposing it off beyond cutting or platforms) as per
direction of Engineer in-charge, including cutting cess, if
required for effective drainage upto a distance of 3.5m from
centre line of track on both sides and including one round of
kutcha packing with screened ballast including attending to
track parameters to make track fit for 20 kmph speed.
Necessary wooden blocks shall be brought by the contractor.
{Note : Cess cutting beyond 3.5m from centre line of track
shall be paid extra as per relevant item for earthwork}

8 081034 Depth of 300 mm below bottom of sleeper ;r:tiz 800.00| 669.82) 535856.00

Picking up of slacks in track, as directed by Engineer in-charge
without damaging sleepers & fittings, duly opening up ballast,
gauging, alignment, correcting longitudinal & cross levels,
packing, boxing of ballast and dressing the same under traffic
conditions (as per Indian Railways Permanent Way Manual
Para-229) :

9 131021 For PSC Sleeper (BG) ;rjtiz 800.00 105.33| 84264.00

De-stressing of LWR/CWR with contractor's labours, tools &
equipments inclusive of all lead & lift. Activities include cutting
of LWR/CWR into convenient panels of specified length,
removal of ERCs, liners, greasing of ERCs and liner contact
area, lifting rails and keeping them on rollers provided at every
15 sleepers, working out elongation of rail ends depending on
prevailing site conditions, pulling rails with the help of Hydraulic
Tensor to achieve the desired elongation, cutting rails, as
required, removing rollers and placing rail in position, re-fixing
ERCs & liners and adjustment of gap at SEJs : Note: (1)
Welding of rail joints will be paid separately. 2. Rail cutting and
Hole drilling shall be paid separately (3) Opening and closing
of LC if required will be paid separately. 4. As per instructions
of LWR manual & CE's Circulars for destrssing of LWR/CWR

10 131202 With Contractor's Hydraulic Rail tensor ;r:tfz 800.00 83.38| 66704.00
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MUMBAI- CST-DIVISION-ENGG/CENTRAL RLY
TENDER DOCUMENT

Tender No: CR-DRMWBB-2022-38-10 Closing Date/Time: 30/12/2022 11:00

11 131520(Anti-corrosive painting of rail outside track on rail bottom, web,|Running |1600.00| 159.43| 255088.00
foot and fishing plane as per requirement with two coats of|Metre
bituminous emulsion without mica (IP No. 56192 and RDSO
Specification No. IRS-P-30-1996) of reputed make including
surface preparation, i.e. cleaning with wire brush / sand paper
as a complete job as per Para 250 of Indian Railways
Permanent Way Manual

12 161120(Sleeper Spacing, Re-spacing / Squaring of sleeper by|Each 1328.00| 77.03| 102295.84
Hydraulic Sleeper Spacer with contractor's tools & plants,
equipment, consumable with all lead & lift etc. complete, as
directed by Engineer in-charge. Hydraulic Sleeper Spacer shall
be as per RDSO's Specification No. TM/SM/17, dated
31.03.1992

13 171040(Loading, unloading and hauling of 52Kg / 60Kg rail upto 13|MT 96.00| 435.61| 41818.56
metre length by Railway's Rail Dolly / Dip Lorry to the
nominated location under traffic in case road carriage is not
possible with lead upto 500 metre and all lift upto 5 metre
during block period

14 171120|Loading, unloading and hauling of PSC Sleepers of 52Kg /|[MT 480.00 337.23| 161870.40
60Kg by Railway's Rail Dolly/ Dip Lorry to the nominated
location under traffic in case road carriage is not possible with
lead upto 500 metre and all lift upto 5 metre.

Loading, unloading and hauling of PSC Sleepers of 52Kg /
60Kg by Railway's Rail Dolly/ Dip Lorry to the nominated
location under traffic in case road carriage is not possible with
lead upto 500 metre and all lift upto 5 metre.

15 171121 |Extra to ltem no. 171120 for lead beyond 500 metre and up to[MT 120.00| 131.06| 15727.20
1 Km

Leading all types of P.Way materials by road vehicles to
destination excluding loading / unloading, with contractor's
vehicle, crew, consumables, labour, tools & plants etc.

16 171131|Lead upto 10 Km MT 480.00f 90.24| 43315.20

17 171132|Extra to ltem no. 171131 for additional lead over 10 Km for|MT 192.00 25.19 4836.48
every 5 Km lead or part thereof upto 100 Kms

Total |1992101.60

Schedule 3-A) TRR(S) 2.1 km-(0.8 Km KLMG Yard Line Km 62.8-63.6 in DW-PNVL section (IRPSM Id:-
01.02.31.21.6.10.010) and (1.3 Km PF-6 PNVL Station Km 67.4- Km 68.7 in DW-PNVL Section(IRPSM ID:-
01.02.31.21.56.10.009). B) CTR(S) 0.8 km at TPND UDL km 56.6-57.4 km in Yard line DW-PNVL Section under
DEN(E) BB (IRPSM ID:- 01.02.31.21.6.10.006).

Item- 3 |Part B1 MS items individual

Schedule

S No. ltem Description of Item Unit Qty Rate Amount
No
1 131031|First or Second Through Packing of track for all sleeper|Track 800.00( 162.20| 129760.00

density including giving a general lift, as desired to eliminate|metre
sag after Deep Screening work, as described in Para-238 of
Indian Railways Permanent Way Manual {Notes : (1) Rate is
for track laid to 1540 sleepers/km density; (2) 10% extra to the
rate shall be paid in case of 1660 sleepers/km density; (3)
Only 80% of the rate shall be paid in case of 1340 sleepers/km
density} - 4) General lift is normally 25 mm and isolated lift
may be upto 50 mm.(A)- For PSC Sleeper Track (BG)

2 131041 |Third or subsequent Through Packing of track for all sleeper|Track 800.00| 124.77| 99816.00
density including picking of slacks, as required after second|metre
through packing, subsequent to Deep Screening work, as
described in Para-238 of Indian Railways Permanent Way
Manual Notes : (1) Rate is for track laid to 1540 sleepers/km
density; (2) 10% extra to the rate shall be paid in case of 1660
sleepers/km density; (3) Only 80% of the rate shall be paid in
case of 1340 sleepers/km density} - 4) General lift is normally
25 mm and isolated lift may be upto 50 mm. (A)-For PSC
Sleeper Track (BG)

Total 229576.00
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MUMBAI- CST-DIVISION-ENGG/CENTRAL RLY
TENDER DOCUMENT

Tender No: CR-DRMWBB-2022-38-10 Closing Date/Time: 30/12/2022 11:00

4. ELIGIBILITY CONDITIONS

Special Technical Criteria

S.No. Remarks

Allowed

Confirmation
Required

Documents
Uploading

Description

As per Advance correction Slip No.1 of Indian Railway Standard General Conditions of
Contract, April 2022, there are some changes in Annexure-V/certificate to be
submitted/uploaded by tenderer along with the tender documents. Therefore the tenderer
must submit the Annexure-V/certificate as per uploaded documents as Revised
Annexure-V and can also refer Page No. 29-30 of tender form/document. * Note :- This
certificate is to be countersigned by each member of JV or Partners of Partnership
firm/LLP/etc and then upload.

Tenderers should upload their past performance and past financial details ( Optional)

Allowed

No (Mandatory)

No

1.1 No No Not Allowed

Submission of Document Verification Certificate

S.No. Documents

Uploading

Remarks
Allowed

Confirmation
Required

Description

Please submit a certificate in the prescribed format (please download the format from the
link given below) for verification / confirmation of the documents submitted for
compliance of eligibility / qualifying criteria. Non submission of the certificate, or
submission of certificate either not properly filled in, or in a format other than the
prescribed format shall lead to summary rejection of your offer.

( Click here to download the Format of Self Certificatio)

Allowed

No (Mandatory)

5. COMPLIANCE

Commercial-Compliance

S.No. Documents

Uploading

Remarks
Allowed

Confirmation
Required

Description

The Bid Security shall be deposited either in cash through e-payment gateway
or submitted as Bank Guarantee bond from a scheduled commercial bank of
India or as mentioned in tender documents.

Allowed

Yes (Optional)

Yes

The Bank Guarantee bond shall be as per Annexure- VIA (Placed at Page No.
33-34 of tender form), and shall be valid for a period of 90days beyond the bid
validity period. In case, submission of Bid Security in the form of Bank
Guarantee, following shall be ensured: (i).A scanned copy of the Bank
Guarantee shall be uploaded on e-Procurement Portal (IREPS) while applying
to the tender. (ii).The original Bank Guarantee should be delivered in person
to the official nominated as indicated in the tender document within 5 working
days of deadline of submission of bids. (iii).Non submission of scanned copy of
Bank Guarantee with the bid on e-tendering portal (IREPS) and/or non
submission of original Bank Guarantee within the specified period shall lead to
summary rejection of bid. (iv).The Tender Security shall remain valid for a
period of 90 days beyond the validity period for the Tender. (v).The details of
the BG, physically submitted should match with the details available in the
scanned copy and the data entered during bid submission time, failing which
the bid will be rejected (vi).The Bank Guarantee shall be placed in an
envelope, which shall be sealed. The envelope shall clearly bear the
identification "Bid for the ***** Project" and shall clearly indicate the name and
address of the Bidder. In addition, the Bid Due Date should be indicated on the
right hand top corner of the envelope. (vii).The envelope shall be addressed to
the officer and address as mentioned in the tender document. (viii).lf the
envelope is not sealed and marked as instructed above, the Railway assumes
no responsibility for the misplacement or premature opening of the contents of
the Bid submitted and consequent losses, if any, suffered by the Bidder.

Allowed

1.1 (Optional)

Yes Yes

Allowed
(Mandatory)

All the bidders/tenderers should ensure that they are GST compliant and their

quoted tax structure/rates are as per GST Law. No

Yes

Please enter the percentage of local content in the material being offered.
Please enter 0 for fully imported items, and 100 for fully indigenous items. The
definition and calculation of local content shall be in accordance with the Make
in India policy as incorporated in the tender conditions.

Allowed

Yes (Optional)

Allowed

Tenderer should mandatory submit documentary proof as per the attached
checklist document.

No

No

(Mandatory)
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https://ireps.gov.in/ireps/upload/resources/REVISED_FORMAT_FOR_CERTIFICATE_19072022.pdf

MUMBAI- CST-DIVISION-ENGG/CENTRAL RLY

TENDER DOCUMENT

Tender No: CR-DRMWBB-2022-38-10

General Instructions

Closing Date/Time: 30/12/2022 11:00

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Tenderers are abiding by the General Conditions of Contract (GCC) April 2022

1 & any statutory modification thereof and also abide to carry out the work|No No Not Allowed
accordingly.

Documentary proof - Tenderer should submit scanned copy documentary
proof in regard for fulfilling the Technical /financial eligibility criteria along-with
their offer (for details refer attached documents). If the tenderers do not

2 submit any proof of meeting with the eligibility criteria as laid down in the|No No Not Allowed
tender conditions, the offer shall be considered as incomplete and shall be
summarily rejected. Documents submitted in support of eligibility criteria after
opening of tender will not be considered.

Document attached - Tender form, Annexure V, GCC April 2022, Pway Spl

8 condition, Track Spl condition, Safety Rules, Check List. No No Not Allowed

Special Conditions

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading

1 Tenderer please note that price variation clause (PVC) is not applicable. No No Not Allowed

- o -

11 Tenderer should note that for. any variation beyond 100% in MS or NS items, No No Not Allowed

approval of Competent authority should be ensured.
Tenderers should show discount in the rate schedule only, instead of
anywhere else in the offer. Discounts not shown at designated place will be
summarily ignored for assigning inter-se ranking of offers. Conditional discount
will not be considered for adjudging the inter-se position i.e. rate quoted

5 wﬂhogt any conditions attache_:d (viz. Dlscou_nt/ Rebates haw_ng linkages to No No Not Allowed
quantity, rates payment etc.) will only be considered for evaluation purpose. In
other words, discounted rates linked to quantities, rates, prompt payment etc.
will be ignored for determining inter-se position. Railway, however reserves the
right to use the discounted rate/ rates considered workable and appropriate,
for counter offer to the successful tenderers.

Technical-Compliances

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading
Bidder to ensure the contents of para 14(i) to (vi) and 15 of GCC April 2022
corrected up to date as the case may be and upload documents accordingly.
(Page No.17 to 19 of GCC). Participation of Partnership Firm in works tenders
refer GCC para No. 18.1 to 18.11 of Part-1 April 2022 corrected up to date.

1 (Page No.25 to 27). Participation of Joint Venture (JV) in works tenders refer No No Allowed
GCC April 2022 para no 17.1 to 17.15.3 of GCC April 2022 corrected up to (Mandatory)
date (Page No.20 to 25), Participation of Employment/Partnership etc of
Retired Railway employees refer Para 16 (a) to (c) of GCC April 2022
corrected up to date (Page No.19 to 20) . These instructions are also included
in tender form.

All the Bidders/tenderers while uploading the tender please note the Check list

5 for document to be submitted by the tenderer for Civil Works or Track Works No No Allowed
along with the tender. Tenders without these documents will be summarily (Mandatory)
rejected.

Undertakings

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading

1 I/ Wt'e.have visited the works site and | / We am / are aware of the site No No Not Allowed
conditions.

2 | have read the entire tender document including uploaded documents. No No Not Allowed

3 | have read page No.119-120 of tender form for Inclusion of letter of credit as No No Not Allowed

mode of payment.
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MUMBAI- CST-DIVISION-ENGG/CENTRAL RLY
TENDER DOCUMENT

Tender No: CR-DRMWBB-2022-38-10 Closing Date/Time: 30/12/2022 11:00

6. Documents attached with tender

S.No. Document Name Document Description
1 ANNEXURE-V.pdf Annexure V
2 checklistfordocumentforworkbelow50lac.pdf  (Check List below 50 lacs

GCC_April-2022_2022_CE-I_CT_GCC-

3 |2022 POLICY 27.04.22 pdf GCC April 2022

4 TenderForm-38-10.pdf Tender Form

5 Pway Splconditions.pdf Pway Spl condition
6 Spltrackcondition.pdf Track spl condition
7 SafetyRulesatworksiteinelectrifiedsections..pdf|Safety Rules

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017, issued by
Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway Board letter no.
2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate provisions of
GFR regarding procurement through GeM.

Signed By: YOGENDRA PRASAD SINGH

Designation : DEN E
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