DHANBAD DIVISION-ENGINEERING/EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: 186-DHN-2022-23

Closing Date/Time: 28/12/2022 17:00

DRM/Engineering acting for and on behalf of The President of India invites E-Tenders against Tender No 186-DHN-2022-23 Closing
Date/Time 28/12/2022 17:00 Hrs. Bidders will be able to submit their original/revised bids upto closing date and time only. Manual offers
are not allowed against this tender, and any such manual offer received shall be ignored.

1. NIT HEADER
Name of Work Provision of Loop Line, Track work & Bridge work at PTRU relate to deposit work of PVUNL.
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date Time [28/12/2022 17:00 Date Time Of Uploading Tender |[07/12/2022 16:45
Pre-B_ld Conference No Pre-Bid Conference Date Time Not Applicable
Required
Advertised Value 79963428.63 Tendering Section SR.DEN3
Bidding Style [ Decision at Schedule level ] [Bidding Unit
Earnest Money (Rs.) 549800.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works Contract Category Expenditure
Bidding Start Date 14/12/2022 Are Joint Venture (JV) firms No
allowed to bid
Ranking Order For Bids Lowest to Highest Expenditure Type Deposit Work
2. SCHEDULE
S.No. ltem Item Qty | Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule A-(Non-Schedule ltem) 5144119.14
Track
a 4000.00 metre 208.40 833600.00 AT Par 833600.00 Rs.
1 Description:- Linking of BG track with single rail/2 rail panel/3 rail panel with standard fitting including initial
packing of 60/52 kg rail on PSC sleeper etc. 52 Kg/60Kg rail on PSC sleeper with sleeper density 1540/1660 per
Km. with associated fittings.
a 800.00 Track 34.64 27712.00 AT Par 27712.00 Rs.
2 metre
Description:- Slewing of track ralignment of curve to achive specified alignment etc.Upto 500 mm
b 200.00 Track 66.68 13336.00 AT Par 13336.00 Rs.
2 metre
Description:- Slewing of track ralignment of curve to achive specified alignment etc. upto 1000 mm
a 4000.00 ;’;‘r’z 63.79 255160.00 AT Par 255160.00 Rs.
Description:- Lifting of BG track without block protection to rach towards final level with fitting up to 150 mm in
3 one stage as per IRPWM para 224 including pulling of ballast from shoulders of cess and putting it on the track
dressing and boxing kutcha packing to make the track fit for 20 KMPH inclusive of free lead of ballast up to 100
meters, all lead lifts/ascent/descent, crossing of track, any obstruction etc. completer in all respect. Standard
B.G.track
a 4000.00 Track 35.79 143160.00 AT Par 143160.00 Rs.
metre
4 Description:- Through packing of standard B.G. track and other elements of track on any type of sleepers
(including lifting in stages maximum up to 75mm at a time to make good longitudinal level of track) to specified
tolereance as per IRPWM para 224 to relax the speed complete in all respect. 1st round packing
b 4000.00 Track 32.96 131840.00 AT Par 131840.00 Rs.
metre
4 Description:- Through packing of standard B.G. track and other elements of track on any type of sleepers
(including lifting in stages maximum up to 75mm at a time to make good longitudinal level of track) to specified
tolereance as per IRPWM para 224 to relax the speed complete in all respect.2nd round packing
c 4000.00 Track 32.91 131640.00 AT Par 131640.00 Rs.
metre
4 Description:- Through packing of standard B.G. track and other elements of track on any type of sleepers
(including lifting in stages maximum up to 75mm at a time to make good longitudinal level of track) to specified
tolereance as per IRPWM para 224 to relax the speed complete in all respect.3rd round packing
a | 120.00 Joint 1130.83 135699.60 AT Par 135699.60| Rs.
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DHANBAD DIVISION-ENGINEERING/EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00
° Description:- Assembling and insertion of Glued joint on wooden/concrete sleeper etc.With/Without block
protection
a | 900.00| Each| 139.05|  125145.00] AT Par| 125145.00| Rs.
6 Description:- Cutting rails 60Kg/52Kg./90R rail in running lines/cess by Hacksaw blade (Hacksaw blade will be
supplied by the contractor at his own cost.
7 a | 5400.00] Each| 105.25|  568350.00] AT Par| 568350.00] Rs.
Description:- Drilling holes in 52kg/60kg rails (in running line/Non-running line).
a | 6650.00|Per Sleeper]| 10.13] 67364.50 AT Par| 67364.50] Rs.
8 Description:- Cleaning, greasing of rail joint, fishplates, ERC etc. with approved quality contractor's grease as
per IRPWM. After greasing the fittings should be prefixed.Elastic rail clips, MCl insert.
b | 667.00] Per Joint| 31.55] 21043.85| AT Par] 21043.85| Rs.
8 Description:- Cleaning, greasing of rail joint, fishplates, ERC etc. with approved quality contractor's grease as
per IRPWM. After greasing the fittings should be prefixed.Fish plated joints (fish plates, bolts, nuts holes)
a 4000.00 Track 14.45 57800.00 AT Par 57800.00 Rs.
metre
9 Description:- Pre-tamping and post tamping attention together taken as one round of attention to the track of
machine maintenance as per stipulation contained in para 226 (3) & 226(5) of IRPWM/1986 one round attention
meansone round of tamping of machine.
a 2760.00 cum 54.91 151551.60] AT Par| 151551.60 Res.
10 Description:- Unloading and spreading of stone ballast from BOBY_N type Railway wagon in running/non-
running line etc.
a 4000.00 Track 26.65 106600.00 AT Par 106600.00 Rs.
» metre
Description:- Boxing and dressing of ballast profile to achieve ballast profile as LWR including filling of ballast in
crib upto sleeper level.
a 200 LCGate|  7657.91] 15315.82| AT Par| 15315.82 Rs.
Description:- Manufacuring/fabricating, assembling and fixing of check rail for level crossing with any section of
rail including cutting of bottom flange of check rails, bending at ends, drilling holes in running line and check rail
12 as per drawing, breaking of road surface to required depth for laying track/check rails and bringing the same
back into original status, painting coal tarring (To be supply by contracotr) of rail webs with all temparary
arrangements for continuing movements of road traffic during execution of work inclusive of all lead of materials
upto 100 meters, all lifts descent crossing of track obstruction etc. (work required for diversion will be paid
separately under Sch.B-XIl)
Track
a 4000.00 metre 173.84 695360.00 AT Par 695360.00 Rs.
Description:- Pairing/butting and inserting/changing etc. of 60 kg. rails (above 130 meter rail to 60 meter rail 20
rail panels) including dismantling oiling of existing 52 kg/60kg (72 UTS/92UTS) section rail to CWR panels, The
13 rate should be inclusive greasing of fish plate/ERC oiling of bolts, nuts, provision of adequate gap at joints on
running rails has to be provided along with fishplates and contractor has to fix the fishplates with 4-6 bolts/clamps
as rail joints to end the days work. (The required greases and oils as per relevant IS specification/grade and as
per instructions of site in-charge for above will be supplied by contractor at his own cost and should be inclusive
on the rate quoted for this item.
a | 550.00] MT]| 273.88]  150634.00 AT Par| 150634.00] Rs.
14 Description:- Trollying rails/ switches/ X-ing by Dip lorry / Rail dolly or any other means up to a distance of 1Km.
including X-ing of track with all lead, lift, crossing of multiple lines and stacking them as per direction of site In-
Charge with contractor's Dip Lorry /Rail Dolly etc.
a | 6650.00] Each| 22.30]  148295.00 AT Par| 148295.00] Res.
Description:- Carriage and spreading of PSC line/special sleepers along formation/on cess for track linking by
dip lorry/rail dolly or by any other means by the contractor with contractor's labour including loading and
unloading of the sleeper with all lifts/descents, xing of tracks, obstructions etc. after unloading as per relevant
15 item under Schedule B-1X with or without block protection including repair and maintenance of approach road dip
lorry rail dolly etc. the dip lorry, material trolley, rail dolly has to be supplied and maintained by the contractor,
Sleepers have to be spread iniformily at the required spacing along the formation/on cess so that there should
not be requirement of much lead/rehanding whicle track-linking vide item No.1 of this schedule. It should be
noted that after execution of this item no further payment for further rehanding for track linking for track linking
shall be made. Ordinary sleeper
b 1350.00 Each 46.10 62235.00 AT Par 62235.00 Rs.
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Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00

Description:- Carriage and spreading of PSC line/special sleepers along formation/on cess for track linking by
15 dip lorry/rail dolly or by any other means by the contractor with contractor's labour including loading and

unloading of the sleeper with all lifts/descents, xing of tracks, obstructions etc. after unloading as per relevant

item under Schedule B-IX with or without block protection including repair and maintenance of approach road dip

lorry rail dolly etc. the dip lorry, material trolley, rail dolly has to be supplied and maintained by the contractor,

Sleepers have to be spread iniformily at the required spacing along the formation/on cess so that there should

not be requirement of much lead/rehanding whicle track-linking vide item No.1 of this schedule. It should be

noted that after execution of this item no further payment for further rehanding for track linking for track linking

shall be made.Special size sleeper

a | 5.00| Set| 45344.64] 22672320 AT Par| 226723.20] Rs.
16 Description:- Assembly and insertion of 52Kg/60Kg point and crossing and other elements including initial

packing in trafic block/without block. 1 in 12 assembly on concrete sleeper

b | 6.00] Set|  37430.75]  224584.50] AT Par| 224584.50] Rs.
16 Description:- Assembly and insertion of 52Kg/60Kg point and crossing and other elements including initial

packing in trafic block/without block.1 in 8.5 assembly on conrete sleeper

c | 3.00| Set|  6192.21] 18576.63| AT Par| 18576.63] Res.
16 Description:- Assembly and insertion of 52Kg/60Kg point and crossing and other elements including initial

packing in trafic block/without block.Trap Switch

a | 12.00] Setl  5235.96| 62831.52| AT Par| 62831.52| Rs.

Description:- Lifting of points and x-ing without blocks protection to reach towards final level with lifting up to 150
17 mm in one stage as per IRPWM para 224 including pulling of ballast from shoulders or cess and putting it on the

track, dressing and boxing kutcha packing to make the track fit for 20KMPH inclusive of free lead of ballast upto

100 meters, all lead lifts/ascent/descent, crossing of track any obstruction etc. complete in all respect. 1 in 12

points & crossing.

b 12.00 Set 5011.78 60141.36 AT Par 60141.36 Rs.

Description:- Lifting of points and x-ing without blocks protection to reach towards final level with lifting up to 150
17 mm in one stage as per IRPWM para 224 including pulling of ballast from shoulders or cess and putting it on the

track, dressing and boxing kutcha packing to make the track fit for 20KMPH inclusive of free lead of ballast upto

100 meters, all lead lifts/ascent/descent, crossing of track any obstruction etc. complete in all respect.1 in 8.5

assembly on conrete sleeper

a | 24.00] Set|  5806.19]  139348.56] AT Par| 139348.56] Rs.
18 Description:- Through packing of 1 in 8-1/2, 1 in 12, 52 kg/60 kg points & xing assembly (including lifting in

stages maximum up to 75 mm at a time to make good longitudinal level of track) to specified tolerance as per

IRPWM, on all type of sleepers and make it fit for normal speed. Ist round packing

b | 24.00] Set|  5492.55|  131821.20] AT Par| 131821.20] Rs.
18 Description:- Through packing of 1 in 8-1/2, 1 in 12, 52 kg/60 kg points & xing assembly (including lifting in

stages maximum up to 75 mm at a time to make good longitudinal level of track) to specified tolerance as per

IRPWM, on all type of sleepers and make it fit for normal speed.2nd round packing

c | 24.00] Set|  5478.40]  131481.60] AT Par| 131481.60) Rs.
18 Description:- Through packing of 1 in 8-1/2, 1 in 12, 52 kg/60 kg points & xing assembly (including lifting in

stages maximum up to 75 mm at a time to make good longitudinal level of track) to specified tolerance as per

IRPWM, on all type of sleepers and make it fit for normal speed.3rd round packing

a 1200.00 Track 119.99 143988.00 AT Par 143988.00 Rs.
19 metre

Description:- Dismantling of existing track Standard BG track

a | 2.00] Set|  4712.68] 9425.36] AT Par| 9425.36] Rs.
20 Description:- Dismantling of existing 60kg/52kg/90R track on any type of sleeper and other track elemetns to be

done under block/without block protection.Trap Switch

b | 2.00| Set|  10481.71] 20963.42| AT Par] 20963.42| Rs.
20 Description:- Dismantling of existing 60kg/52kg/90R track on any type of sleeper and other track elemetns to be

done under block/without block protection. 1 in 12 Points & xing in any type of sleeper

c | 4.00| Set|  7317.77| 29271.08] AT Par| 29271.08| Rs.
20 Description:- Dismantling of existing 60kg/52kg/90R track on any type of sleeper and other track elemetns to be

done under block/without block protection.1 in 8 1/2 points & xing in any type of sleeper

a 20.00 Track 59.19 1183.80 AT Par 1183.80 Rs.
o1 metre

Description:- Fixing of guard rail including curring ,notching, drilling of hole bending etc. inclusive of lead upto

100 meters, all lifts/descent/crossing of track etc.

a 2.00 Each 6852.43 13704.86 AT Par 13704.86 Rs.
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DHANBAD DIVISION-ENGINEERING/EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00

Description:- Fabrication of buffer box type with new/SH Wooden/steel trough sleepers as per approved drawing
two coats of painting of cross timber with single red paint vetical timber with alternate black & white paints(to be
supplied by the contractor) with bolts & nuts M.S.tie bars, filing of earth availbale in Rly. land, all lead & lifts,
descents, crossing of track etc. complete in all respect.

22

a | 2.00| Set|  8595.67| 17191.34] AT Par| 17191.34] Rs.
23 Description:- Fabrication of 52/60Kg points & xing on PSC sleeper (fan shaped) at base or location at directed

by PWI at site including dressing and location of site for fabrication. 1 in 8.5

b | 4.00| Set|  12632.03] 50528.12] AT Par| 50528.12) Rs.
23 Description:- Fabrication of 52/60Kg points & xing on PSC sleeper (fan shaped) at base or location at directed

by PWI at site including dressing and location of site for fabrication. 1 in 12

a | 2.00| Set|  2896.25| 5792.50] AT Par| 5792.50] Rs.
24 Description:- Asssiting T-28 machine for laying of fabricated Pts & Xing. During block period including making

patch for moving the machine to site of work. 1in 8.5

b | 4.00] Set|  3679.93] 14719.72] AT Par| 14719.72| Rs.
24 Description:- Asssiting T-28 machine for laying of fabricated Pts & Xing. During block period including making

patch for moving the machine to site of work. 1 in 12

S.No. Item Item Qty | Qty Unit | Unit Rate Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule Al-(Non- Schedule Item) 17289504.00
a |  720000]  cum| 220420  16518240.00] AT Par|  16518240.00 Rs.

Description:- "Supply & stacking of machine crushed hard stone ballast 50mm gauge of approved quality and
conforming to RDSO latest specification (annexed) over the finished formation or along the cess of the alignment
of the section as directed by Engioneerincharge in the work or his representative at site. The rate includes all all
cost of materials, transportation & royalty, octrol, sales tax & other taxes imposed by Central/State Govt. and local
1 bodies including all other incidental charges with all lead, lift, crossing Railway lines if required and levelling of
stacking ground. The stacking ground will be certified by the Enginner-in-charge of work.i) The payment will be
made @ 90% of the accepted rate of supplying and stacking of ballast. Balance 10% payment will be made
progressively on completion of the item no 11 i.e. spreading of ballast. ii) The ballast stacks should be uniformly
distributed along the alignment. The space for stacking of ballast will be decided by Engineer-in-charge or his
representative. iii) The stacking ground is to be level before supply of ballast. No extra payment will be made for
this leveling."

a | 720000  cum]  107.12 771264.00] AT Par| 771264.00] Rs.

Description:- Spreading of stone ballast in two stages i.e. (2) on the formation before laying the track and (b) in
P the track and points and crossing with contractor's labour with lead upto 70.0m and ascent/descent upto 6m as
directed by Engineer-incharge. No extra payment will be made for crossing of Railway lines (Note:- No separate
measurement for spreading ballast stacks will be given. The measurement taken during supply of ballast shall be
considered for payment of spreading.

S.No. |Item Code| Item Qty | Qty Unit | Unit Rate | Basic Value | Escl.(%) Amount Bidding Unit
Schedule Cl-(Cement) 4063259.16 Above/
Below/Par

Please see Item Breakup for details. | 2960480.26] 37.25 4063259.16

Description:- For Chapter No. 03 as per USSOR-2012.

S.No. (ltem Code| ltem Qty | Qty Unit | Unit Rate | Basic Value | Escl.(%) Amount Bidding Unit
Above/
Schedule Bl -(P-Way) 429747.03)  pejow/Par
Please see ltem Breakup for details. | 48940.00| 778.11 429747.03
1 Description:- Overall percentage increase/decrease over the rates under Dhanbad Division of Engineering
Department on Schedule of Labour and Materials 1987 for items listed in Annexure-I

S.No. ltem Iltem Qty | Qty Unit | Unit Rate Basic Value Escl.(%) Amount Bidding Unit
Code
Schedule Bll-(General) 45034224 55 Bex%z:
Please see Iltem Breakup for details. 32624756.26 38.65 45234224.55
1 Description:- For Chapter No. 01,02,03,04,09,11,12 & 19 as per USSOR-2012.
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Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00
S.No. |Item Code| Item Qty | Qty Unit [ Unit Rate | Basic Value | Escl.(%) Amount Bidding Unit
Schedule ClI-(Reinforcement) 7802574.75 Above/
Below/Par
1 Please see Item Breakup for details. | 6393980.78] 22.03 7802574.75
Description:- For Chapter 04 as per USSOR-2012.

3. ITEM BREAKUP

Schedule|Schedule Cl-(Cement)
Item- 1 |For Chapter No. 03 as per USSOR-2012.

S No. ltem Description of Item Unit Qty Rate Amount
No

Supply and using cement at worksite :
1 033063|PPC Tonne 462.51| 6400.90| 2960480.26
Total 2960480.26

Schedule|Schedule Bl -(P-Way)

Overall percentage increase/decrease over the rates under Dhanbad Division of Engineering Department on

Item- 1
tem Schedule of Labour and Materials 1987 for items listed in Annexure-|

S No. ltem Description of Item Unit Qty Rate Amount
No
1 1 Distribution of Small track fittings by Railways material{Tonne 130.00| 126.00 16380.00
trolley from nearest depot & vice versa upto a distance of
2Km.

2 2 Distribution of small track fittings by railways materials|Tonne 130.00 33.00 4290.00
trolley from nearest depot and vice-versa for every
additional km.

3 3 Renewal of ordinary wooden/steel/Cl/ PSC sleeper by PSC|Per 150.00 16.00 2400.00
sleepers at site of work Sleeper
4 4 Unloading of PSC sleepers from BFR on to the cess along{100 500.00| 460.00 2300.00
the track Nos.
5 5 Collecting & stacking PSC sleeper ready for loading in|100 200.00| 160.00 320.00
DMT within a lead of 30m Nos.
6 6 Collecting & stacking 90R/52Kg rails for loading in DMT|Metre 900.00 0.50 450.00
within a lead of 30m
7 7 150mm deep screening of track below bottom of sleeper.|Metre 1200.00 19.00 22800.00
This includes the opening of ballast, digging down below
the sleeper, screening and putting back of the same and
including initial packing with screened ballast.

Total 48940.00

Schedule|Schedule Bll-(General)
Item- 1 |For Chapter No. 01,02,03,04,09,11,12 & 19 as per USSOR-2012.

S No. ltem Description of Item Unit Qty Rate Amount
No

Earth work in excavation as per approved drawings and
dumping at embankment site or spoil heap, within railway
land, including 50m lead and 1.5m lift, the lead to be
measured from the centre of gravity of excavation to
centre of gravity of spoil heap: the lift to be measured from
natural ground level and paid for in layers of 1.5m each,
including incidental work, as per specifications-in

011011|All kinds of soils cum 2250.00f 93.54| 210465.00

2 012010|Extra over item 011010 for excavation in foundations for|cum 2250.00 10.20 22950.00
buildings and bridges to cover dressing to neat dimension
and plumbing sides etc. Note : Dressing under this item is
payable for the total quantity of excavation in foundation
and not partly
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Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00
3 012050|Supplying and filing sand in plinth and under floors|cum 118.00( 602.73 71122.14
including watering, ramming, consolidating and dressing
complete
4 013120|Earthwork in filling in embankment, guide bunds, around|cum 94000.00( 139.23|13087620.00

buried type abutments, bridge gaps, trolley refuges, rain
bunds if provided, platforms etc. with earth excavated from
outside railway boundary entirely arranged by the
contractor at his own cost as per RDSO's latest guidelines
and specifications and special condition of contract
including all leads, royalty, lifts, ascents, descents,
crossing of nallahs or any other obstructions. The rates
shall include all dressing of bank to final profile,
demarcation and setting out of profile, site clearance,
removing of shrubs, roots of vegetations growth, heavy
grass, benching of existing slope of old bank, all
handling/re-handling. taxes, octroi and royalty etc. as a
complete job. Cut trees shall be property of railways and to
be deposited in the railway godown unless specified
otherwise in the Special conditions of contract

5 013130|Extra for mechanical compaction of earth/blanketing|cum 90000.00 14.80| 1332000.00
material filled in embankment with contractor's rollers of
suitable capacity, type and size to achieve specified
density as per specification, testing as per IS codes incl.
cost of water, T&P consumable material and all labour as a
complete job. The work is to be executed as per Latest
edition of "Guidelines for Earthwork in Railway Projects"
issued by RDSO, Lucknow

6 013140|Removal of excavated/slip earth/ debris/ malba from the{cum 20000.00( 137.35| 2747000.00
site of works to any other place outside Railway
land/premises, including all excavations, handling, re-
handling, loading, unloading and leading, etc. all labour
and material as a complete job. Removal of Earth (all kinds
of soils)/ROCKS, BOULDERS including mud/slush, slipped
earth in catch water drains, side drains, over berms in
cutting, water way of bridges, over coping of
toe/breast/retaining walls etc. including crossing of nallah,
railway tracks, making/repairing approach roads if
required, all lead, lift, ascent, descents, or any other
obstruction. Earth spoils to be dumped outside the cutting
or railway embankments as per direction of Engineer in
charge

7 013150|Laying and spreading blanketing materials (Natural or{cum 10000.00 63.04| 630400.00
Mechanically prepared as per GE-1 or G.E.IRS-2) over
new / old embankment / cutting in layers of 30 cm in loose
state to make the embankment of designed profile as per
specifications. The rate is inclusive of initial site clearance,
cutting of shrubs, removal of roots of vegetation growth &
heavy grass, surfacing and leveling to give required slope,
benching if required on existing bank slope, dressing and
finishing of bank, all lead & lift, ascent, descent, crossing of
nallahs/ other obstructions, spreading the material and
final dressing of slopes and top surface as per specified
camber using contractor's own machinery, equipment,
T&P labour etc., as a complete job. Note - The rate does
not include supply / compaction of blanketing material at
site which shall be paid separately.

8 021070|Loading/Unloading ballast, kankar, brickbats, stone-chips,|cum 188000.00 38.66| 7268080.00
shingle, stone boulders, block kankar, pitching stones ,
rubble stones, laterite, coal, surkhi, dry mortar, sand ,
moorum, earth, manure or sludge, ashes, lime etc.,
including lead up to 50m and stacking into/from trucks,
trailors or wagons
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9 021090|Leading ballast, kankar, brickbats, stone-chips, shingle,|cum 10000.00 88.58| 885800.00
stone boulders, block kankar, pitching stones, rubble
stones, laterite, coal, surkhi, dry mortar, sand, moorum,
earth, manure or sludge, ashes, lime, debris, muck, malba,
etc. for lead upto 25 km. Note : Lead under this item is
payable when the same exceeds 500m.

Providing and laying in position cement concrete of
specified proportion excluding cost of cement, centering
and shuttering - All works upto Plinth level :

10 031012|1:3:6 (1 cement : 3sand : 6 graded stone aggregate|cum 247.00| 2537.86 626851.42
40mm nominal size)

Providing and laying cement concrete, up to plinthin
retaining walls, walls (any thickness) including attached
plasters, columns, pillars, posts, struts, buttresses, string
or lacing courses, parapets, coping, bed blocks, anchor
blocks, plain window sills, fillets etc, excluding the cost of
cement and of shuttering, centering.

11 031023|1:2:4 (1 cement : 2 sand : 4 graded stone aggregate|cum 2.20| 2911.03 6404.27
20mm nominal size)

Providing and laying in position M 20 Grade concrete for
reinforced concrete structural elements but excluding cost
of centering, shuttering, reinforcement and Admixtures in
recommended proportion (as per 1S:9103) to accelerate,
retard setting of concrete, improve workability without
impairing strength and durability as per direction of
Engineer in charge

12 041011|All work upto plinth level, including raft foundation of|cum 1018.00| 3341.60( 3401748.80
washable aprons, HS tank, pile cap, footings of FOB, and
Platform shelter etc.

Centering and shuttering including strutting, propping etc.
and removal of form for :

13 042012|Walls (any thickness) including attached plasters,|Sgm 5071.00| 227.40| 1153145.40
buttresses, plinth and string courses etc.

Providing, hoisting and fixing in position upto floor two level
M20 Grade precast RCC work including setting in cement
mortar 1:3 (1 cement : 3 coarse sand) and finishing
smooth with 6mm thick cement plaster 1:3 (1 cement : 3
fine sand) on exposed surfaces complete including cost of
centering, shuttering, finishing, Admixtures in
recommended proportion (as per 1S:9103) to accelerate,
retard setting of concrete, improve workability without
impairing strength and durability, excluding cost of cement
and steel reinforcement, as per approved plan & direction
of Engineer incharge.

14 043011|In string courses, bands, coping, bed plates, anchor{cum 60.00( 3596.13| 215767.80
blocks, plain window sills, and the like

Providing hand packed dry flat brick flooring, class
designation 7.5 (FPS Bricks), excluding pointing with joints
filled with sand over a bed of dry sand (ordinary)of
average thickness 25 mm including ramming sub grade :

15 091032 (Flat brick Sgm 2360.00| 237.25| 559910.00

12 mm cement plaster finished with a floating coat of neat
cement of mix -

16 111072(1:4 (1cement: 4fine sand) Sgm 4290.00 75.59| 324281.10

17 121250 Lettering with 'Synthetic Enamel" paint (two coats) of Ifa;: of 60.00 1.42 85.20

approved brand and manufacture height
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TENDER DOCUMENT

Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00

Exploratory drilling of Boreholes down to required depth,
drilling of 150mm diameter boreholes in all type of soils
except hard rock and large boulders (boulder core more
than 30 cm), including refilling and reinstating surface, and
disposing off surplus material including use of mechanical
rigs with power operated winches as well as percussion /
chieselling tool for advancing through occasional seams of
hard strata to be employed, where necessary in Dry area

18 191011|0m to 10m Metre 40.00| 1451.88 58075.20

19 191100({Taking out 100mm dia & 450mm long undisturbed|Each 24.00| 118.24 2837.76
samples of soil from bore holes, including provision of air
tight containers for packing and, labelling incl. transporting
the samples to laboratory. Piston sampler shall be used for
extracting undisturbed samples where necessary. Samples
shall be collected as per IS 2720

Earth work in excavation for foundations and floors of the
bridges, retaining walls etc., including setting out, dressing
of sides, ramming of bottom, getting out the excavated
material, back filling in layers with approved material and
consolidation of the layers by ramming and watering etc.
incl. all lift, disposal of surplus soil upto a lead of 300 M, all
types of shoring and strutting with all labour and material
complete as per drawing and technical specification as
directed by Engineer in charge

20 192011 |All kinds of soils cum 69.00( 292.93 20212.17
Total 32624756.26

Schedule|Schedule ClI-(Reinforcement)
Item- 1 |For Chapter 04 as per USSOR-2012.

S No. Item Description of Item Unit Qty Rate Amount
No

Supplying Reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and
binding all complete.

1 045014 |High yield strength deformed bars Kg 99193.00 64.46| 6393980.78
Total 6393980.78

4. ELIGIBILITY CONDITIONS

Special Financial Criteria

S.No. |Description Confirmation|Remarks |Documents
Required Allowed |Uploading

Financial Eligibility Criteria (Clause 10.2 of part-l GCC-2022): The tenderer must have
minimum average annual contractual turnover of V/N or 'V' whichever is less; where V=
Advertised value of the tender in crores of Rupees N= Number of years prescribed for
completion of work for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual payments" in the
previous three financial years, as per the audited balance sheet. However, in case Allowed
balance sheet of the previous year is yet to be prepared/ audited, the audited balance (Mandatory)
sheet of the fourth previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as per Annexure-
VIB, along with copies of Audited Balance Sheets duly certified by the Chartered
Accountant/ Certificate from Chartered Accountant duly supported by Audited Balance
Sheet.

Special Technical Criteria

S.No. [Description Confirmation|Remarks |Documents
Required Allowed [Uploading

Similar nature of work: Any Civil Engineering Work involving Earthwork and Blanketing in
formation with mechanical compaction. The Tenderer should also have completed Bridge No No Allowed
Work and P.Way work in same contract or in different contract but its value should not (Mandatory)

be less than ant 20% of advertised tender value.

Special Technical Criteria
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TENDER DOCUMENT

Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00

S.No. Description Confirmation|Remarks |Documents
Required Allowed |Uploading

Technical Eligibility Criteria (Clause 10.1 of GCC-2022):(a)The tenderer must have
successfully completed or substantially completed any one of the following categories of
work(s) during last 07 (seven) years, ending last day of month previous to the one in
which tender is invited: (i)Three similar works each costing not less than the amount
equal to 30% of advertised value of the tender, or (ii)Two similar works each costing not
less than the amount equal to 40% of advertised value of the tender, or (iii)One similar
work costing not less than the amount equal to 60% of advertised value of the tender. (b)
(1) In case of tenders for composite works (e.g. works involving more than one distinct
1 component, such as Civil Engineering works, S&T works, Electrical works, OHE works|No No
etc. and in the case of major bridges - substructure, superstructure etc.), tenderer must
have successfully completed or substantially completed any one of the following
categories of work(s) during last 07 (seven) years, ending last day of month previous to
the one in which tender is invited: (i)Three similar works each costing not less than the
amount equal to 30% of advertised value of each component of tender, or (ii)Two similar
works each costing not less than the amount equal to 40% of advertised value of each
component of tender, or (iii)One similar work each costing not less than the amount
equal to 60% of advertised value of each component of tender.

Allowed
(Mandatory)

Note for b(1): Separate completed works of minimum required values shall also be
considered for fulfillment of technical eligibility criteria for different components. (b)(2) In
such cases, what constitutes a component in a composite work shall be clearly pre-
defined with estimated tender cost of it, as part of the tender documents without any
ambiguity. (b)(3) To evaluate the technical eligibility of tenderer, only components of
work as stipulated in tender documents for evaluation of technical eligibility, shall be
considered. The scope of work covered in other remaining components shall be either
executed by tenderer himself if he has work experience as mentioned in clause 7 of the
Standard General Conditions of Contractor through subcontractor fulfilling the
requirements as per clause 7 of the Standard General Conditions of Contract or jointly
1.1 [i.e., partly himself and remaining through subcontractor, with prior approval of Chief|No No Not Allowed
Engineer in writing. However, if required in tender documents by way of Special
Conditions, a formal agreement duly notarised, legally enforceable in the court of law,
shall be executed by the main contractor with the subcontractor for the component(s) of
work proposed to be executed by the subcontractor(s), and shall be submitted along with
the offer for considering subletting of that scope of work towards fulfiiment of technical
eligibility. Such subcontractor must fulfill technical eligibility criteria as follows: The
subcontractor shall have successfully completed at least one work similar to work
proposed for subcontract, costing not less than 35% value of work to be subletted, in
last 5 years, ending last day of month previous to the one in which tender is invited
through a works contract.

Submission of Document Verification Certificate

S.No. |Description Confirmation|Remarks [Documents
Required Allowed [Uploading

Please submit a certificate in the prescribed format (please download the format from the
link given below) for verification / confirmation of the documents submitted for
compliance of eligibility / qualifying criteria. Non submission of the certificate, or Allowed
submission of certificate either not properly filled in, or in a format other than the (Mandatory)
prescribed format shall lead to summary rejection of your offer.
( Click here to download the Format of Self Certificatio)

5. COMPLIANCE

Commercial-Compliance

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Please enter the percentage of local content in the material being offered.
Please enter 0 for fully imported items, and 100 for fully indigenous items. The No Yes Allowed
definition and calculation of local content shall be in accordance with the Make (Optional)

in India policy as incorporated in the tender conditions.
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The tenderer shall clearly specify whether the tender is submitted on his own
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint
Venture (JV) / Registered Society / Registered Trust / Hindu Undivided Family
(HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose
the attested copies of the constitution of their concern, and copy of PAN Card
along with their tender. Tender Documents in such cases are to be signed by
such persons as may be legally competent to sign them on behalf of the firm,
company, association, trust or society, as the case may be.

Yes

Allowed
(Mandatory)

If it is NOT mentioned in the submitted tender that tender is being submitted
on behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture /
Registered Company etc., then the tender shall be treated as having been
submitted by the individual who has signed the tender.

Yes

Allowed
(Mandatory)

After opening of the tender, any document pertaining to the constitution of
Sole Proprietorship Firm / Partnership Firm / Registered Company/ Registered
Trust / Registered Society / HUF/LLP etc. shall be neither asked nor
considered, if submitted. Further, no suo moto cognizance of any document
available in public domain (i.e., on internet etc.) or in Railway's record/office
files etc. will be taken for consideration of the tender, if no such mention is
available in tender offer submitted.

No

Yes

Allowed
(Mandatory)

The tenderer whether sole proprietor / a company or a partnership firm / joint
venture (JV) / registered society / registered trust / HUF / LLP etc if they want
to act through agent or individual partner(s), should submit along with the
tender, a copy of power of attorney duly stamped and authenticated by a
Notary Public or by Magistrate in favour of the specific person whether he/they
be partner(s) of the firm or any other person, specifically authorizing him/them
to sign the tender, submit the tender and further to deal with the Tender/
Contract up to the stage of signing the agreement except in case where such
specific person is authorized for above purposes through a provision made in
the partnership deed / Memorandum of Understanding / Article of
Association/Board resolution, failing which tender shall be summarily rejected.
A separate power of attorney duly stamped and authenticated by a Notary
Public or by Magistrate in favour of the specific person whether he/they be
partner(s) of the firm or any other person, shall be submitted after award of
work, specifically authorizing him/them to deal with all other contractual
activities subsequent to signing of agreement, if required. Note: A Power of
Attorney executed and issued overseas, the document will also have to be
legalized by the Indian Embassy and notarized in the jurisdiction where the
Power of Attorney is being issued. However, the Power of Attorney provided by
Bidders from countries that have signed the Hague Legislation Convention
1961 are not required to be legalized by the Indian Embassy if it carries a
conforming Appostille certificate.

No

Yes

Allowed
(Mandatory)
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DHANBAD DIVISION-ENGINEERING/EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00

(a) The tenderer shall clearly specify whether the tender is submitted on his
own (Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint
Venture (JV) / Registered Society / Registered Trust / HUF etc. as the case
may be. Following documents shall be submitted by the tenderer: - (b)
Following documents shall be submitted by the tendeerer in case of Sole
Proprietorship Firm; (i) An undertaking that he is not blacklisted or debarred by
Railway or any othr Ministry/ Department of Govt. of India from participation in
tender on the date of opening of bids, either in individual capacity or as a
member of the partnership firm or JV in which he was /is a partner/member.
Concealment /wrong information in regard to above shall make the contract
liable for determination under Clause 62 of the General Conditions of Contract.
(ii) All other documents in terms of Para 10 of the Tender Form (Second
Sheet) of GCC-2022. (c) Following documents shall be submitted by the
tenderer in case of HUF; (i) A copy of notarized affidavit on stamp paper
declaring that he who is submitting the tender on behalf of HUF is in the
position of Karta of Hindu Undivided Family (HUF) and he has the authority,
power and consent given by other members to act on behalf of HUF. (ii) An
undertaking that the HUF is not blacklisted or debarred by Railway or any
other Ministry /Department f Govt. of India from participation in tender on the
6 date of opening of bids, either in individual capacity or as a member f the|No Yes
partnership firm or JV in which HUF was / is a partner/member.
Concealment/wrong information in regard to above shall make the contract
liable for determination under Clause 62 of the General Conditions of Contract.
(iii) All other documents in terms of Para 10 of the Tender Form (Second
Sheet) of GCC-2022. (d) Following documents shall be submitted by the
tenderer in case of Company registered under Companies Act 2013; (i) The
copies of MOA(Memorandum of Association) / AOA (Articles of Association) of
the company (i) A copy of Certificate o Incorporation (iii) A copy of
Authorization /power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual to sing the tender
on behalf of the company and create liability against the company. (iv) An
undertaking that the Company is not blacklisted or debarred by Railways or
any other Ministry / Department of Govt. of India from participation in tender
on the date of opening of bids, either in individual capacity or as a member of
the partnership firm or JV in which the Company was / is a partner/member.
Concealment / wrong information in regard to above shall make the contract
liable for determination under Clause 62 of the General Conditions of Contract.
(v) All other documents in terms of Para 10 of the Tender Form (Second
Sheet) of GCC-2022.

Allowed
(Mandatory)
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TENDER DOCUMENT

Tender No: 186-DHN-2022-23

Closing Date/Time: 28/12/2022 17:00

6.1

(e) Following documents shall be submitted by the tenderer in case of LLP
(Limited Liability Partnership): If the tender is submitted on behalf of a LLP
registered under LLP Act-2008, the tenderer shall submit along with the
tender: (i) A copy of LLP Agreement (ii) A copy of Certificate of Incorporation
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of
the individual to sign the tender on behalf of the LLP and create liability against
the LLP. (iv) An undertaking that the LLP is not blacklisted or debarred by
Railways or any other Ministry / Department of Govt. of India from participation
in tender on the date of opening of bids, either in individual capacity or as a
member of JV in which the LLP was / is a member. Concealment / wrong
information in regard to above shall make the contract liable for determination
under Clause 6 20 fthe General Conditions o f Contract. (v) All other
documents in terms of Para 10 of the Tender Form (Second Sheet) of GCC-
2022. (f) Following documents shall be submitted by the tenderer in case of
Partnership Firm: The tenderer shall clearly specify that the tender is
submitted on behalf of a partnership firm. (i) A notarized copy of partnership
deed. (ii) A notarized or registered copy of Power of Attorney in favour of the
individual to tender for the work, sign the agreement etc. and create liability
against the firm. (iii) An undertaking by all partners of the partnership firm that
they are not blacklisted or debarred by Railways or any other Ministry /
Department of the Govt. of India from participation in tenders / contracts as on
the date of opening of bids, either in their individual capacity or in any firm in
which they were / are partners. Concealment / wrong information in regard to
above shall make the contract liable for determination under Clause 62 of the
General Conditions of Contract. (iv) All other documents in terms of Para 10 of
the Tender Form (Second Sheet) of GCC-2022 and clause 18 of GCC-2022.
(g9) Following documents shall be submitted by the tenderer in case of
Registered Society & Registered Trust (i) A copy of the Certificate of
Registration (ii) A copy of Deed of Formation (iii) A copy of Power of Attorney
in favour of the individual to sign the tender documents and create liability
against the Society/Trust. (iv) All other documents in terms of Para 10 of the
Tender Form (Second Sheet) of GCC-2022.

No

Yes

Allowed
(Mandatory)

An undertaking that the Proprietary firm /Partnership firm/Company /Joint
venture (JV) Registered society /Registered Trust /HUF/LLP ect. He is not
blacklisted or debarred by Railway or any other Ministry/Department of Gov. of
India from participation in tender on the date of opening of bids, either in
individual capacity or as a member of JV in which the LLP was / is a member
.Concealment/ wrong information in determination under Clause 62 of the
General Conditions of Contract. For detail refer para 6 & 6.1 as above and
GCC-2022.

Yes

Allowed
(Mandatory)

General Instructions

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

A copy of Documents against eligibility criteria must be submitted along with
the E-tender. No any documents against the same will be entertained in the
office of Divisional Railway Manager, Dhanbad or anywhere else at any time.
Tender will be decided purely on the basis of documents available/attached
with the E-tender irrespective of whether tenderer is working contractor or
new. However Railway may ask clarification with respect to document
available/attached with the E-tender, if required.

No

No

Not Allowed

Special Conditions

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading
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TENDER DOCUMENT

Tender No: 186-DHN-2022-23 Closing Date/Time: 28/12/2022 17:00

Special Condition of Track:-1.The work will be done as per instruction and
under supervision of sectional PWI or his representative 2.Day to Day caution
will be issued by sectional PWI or his representative and track protection will
be done by Railway. 3.The work will normally be done for 6 days in a week.
4.All tools and plants including rail cutting machine , hacksaw blades and drill
twise, ratched brace etc. required for the work will be supplied by the
contractor at his own cost. 5.Traffic block required for the work will be
arranged by the sectional PWI or his representative and contractor will be
responsible for strict adherance and timely completion of work. In case of non-
availability of block due to any reason no compensation will be payable. 6.The
work will be carried out in day time between sun rise to sun set only and the
contractor must ensure that during the course of work as well as after the days
work track is fit for movement of traffic. 7.No compensation towards any
accident what so ever will be paid by the Railway. 8.Packing will conform to
para 224 , item (1) & (2) of Indian Railway P.Way Manual. 9.The work may be
1 started from the length of the section according to the need of the Railway and|No No Not Allowed
as directed by PWI In-charge. The contractor shall be bound to execute the
work accordingly. 10.Medical facilities, housing and watering arrangement for
contractor's labour and his staff will be arranged by the contractor. 11.The
track will be handed over in perfect condition i.e. level gauge's alignment,
packing and boxing should be proper before the work ends finally. 12.The
work will be done under speed restrictions to be imposed by sectional PWI.
Caution signalman will be provided by the Railway. 13. Contractor will use
20mm size screening mesh for screening work. 14.Wooden blocks and
wedges required for the work will be supplied by the contractor at his own cost.
15.No two consecutive sleepers shall be tackled at a time. 16.Work will be
stopped in perfectly safe condition at east 06 minutes earlier before passenger
of every train. 17.The length of the track will be taken open or different
operations of Deep screening etc. as per the direction of the Engineer at site.
18.Deep screening must proceeds changing of sleepers, Deep screening and
re-sleepering shall not be done simultaneously at a particular location.

Prevention of accidents, where vehicles are permitted to ply adjacent to the
running line experienced Gangman shall also be posted by the Railway as
Flagman at the cost of the contractor to prevent accidents and the amount
towards wages of the Flagman will be recovered from the contractor's bill. 20.
If there is any conflict between conditions nominated in the "special condition"
contained herein and which appear in the pamphlet and schedules reformed in
the former shall be observed. 21.Any further clause or remarks added in the
tender form by the contractor will disqualify his tender. In case of any remarks
required to be added that should be done in a covering letter. 22.No
enhancement over the accepted rates will be allowed in any case of any
subsequent enhancement of Railway freight, Govt. Duty Taxes of any sort,
levey of new taxes rise in wages and prices of materials etc.. The points
should be taken into account while quoting rates. 23.The contractor must
abide by and comply with the provisions and Rules of contract Labour
(Regulations and Abolition) Act. 1970 and Central Rules- 1971. 24.The
contractor shall be responsible for adequate supervision of the work as regard
safety of track , train and travelling public, proper care and custody of Railway
Materials and any other Govt. property handed over to be the concerning PWI
till it is returned back to PWI concerned at his/their stores and properly stacked
at place indicated by PWI concerned. In the event of loss of any materials, the
cost thereof shall be recovered from the contractor at issue rates plus the
present codal charge of 20.5% to this will be added an increase of 100%.
25.Deep Screening/Track Renewal works shall be allowed to be taken up by
the contractor only after issue of " Permit to work" by a competent Railway
Supervisor daily whenever work is in progress. 26.Adequate numbers of
labourer are to be provided in the work by the contractor, during execution.

1.1 No No Not Allowed
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SPECIAL CONDITION AND SPECIFICATION FOR BRIDGE WORKS.1.The
tenderer are required to inspect the site and carry out careful examination so
as to satisfy themselves as to the nature of work involved and facilities
available at site. They should also note carefully all the existing structures and
those under construction through other agency (if any), and should take
adequate me protection to all such structures, including Railway track during
course of execution of work under this contract. The rates quoted by the
tenderer(s) and accepted by the Railway Administration must cover all such
charges. 2.Railway land as existing and asseparable will be made available to
the contractor free of charge for building their stores godown, camp office,
girder casting/fabrication yard etc. The contractor shall make their own
arrangement at their cost for leveling and dressing the ground or developing
the land. 3.WATER: Water required for the work and also for drinking purpose
should be arranged by the contractor from his own source and at his cost. If
water from Rly's source is available near the site of the work the Rly may
supply the same to contractor from one point only on Railway's usual charge
and the contractor should arrange for extra pipe as may be required for
distribution at his cost. Water used for cement concrete/RCC/PSC and all sorts
of concrete work should be tested as per codal Provision for its suitability for
the work and test report should be obtained initially from the approved Govt.
laboratory at Contractor' s cost and submitted Sr. DEN/DEN in-charge of the
work. Source of water should not be changed without prior approval of the Sr.
DEN/DEN-in-charge. Locally available water, which is not suitable for concert
work, may be allowed to be used for curing purpose only. 4. ELECTRICITY:
The contractor shall make his own arrangement for electricity required for
firunning machinery and illumination at his own cost. The Railway will
recommend his application to the Civil Electricity Board/Company and render
necessary assistance as possible. If the contractor is unable to get the supply
from the Board/Company and Railway is required to supply, then supply, if
available, will be provided at one Point from there the contractor will lay the
distribution system to various points of work. Such supply made by the Railway
will be as per standard terms and conditions applicable to outsiders as
stipulated by the Chief Electrical Engineer, E.C. Rly. The railway undertakes no
responsibility for shut down, load shading or failure of power supply and
consequent help-up of work, idle labour, machinery etc. and no compensation,
payment is admissible. The charges on account of electricity supplied, will be
recovered from the contractors bills, but he will have to deposit in advance the
installation charges etc. as will be fixed by the Electrical Department.

No No Not Allowed

Page 14 of 18 Run Date/Time: 07/12/2022 16:45:50



DHANBAD DIVISION-ENGINEERING/EAST CENTRAL RLY
TENDER DOCUMENT
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5.CORDINATION BETWEEN CONTRACTOR : The other works for bridge may
be done simultaneously by the other agency of State Govt./Central
Govt./Railway works of the other contracts are not hampered in any way,
rather he should co-ordinate with the programs in consultation with the
Engineer-in-charge of the work, so that the work of this contract as a whole is
completed within the target fixed. In case of any conflict between the two
contractors in respect of working facilities at site, the decision of the Engineer-
in charge of the work shall be final and binding on both the contractors.
6.DAMAGE TO ADJACENT PROPERTIES/WORKS : The contractor shall be
held responsible for any damage of Railway/Public property including
telephone line, cable etc., which may be caused by any of his action in
connection with or in the execution of the work. 7.SETTING OF THE WORK :
The contractor shall arrange without any additional charges requisite number
of men with all the equipments and materials as necessary for the purpose of
setting out of the work. Similar arrangement will have to be made by him at the
3 time of measuring the work whenever required to be carried out by the[No No Not Allowed
Engineer-in-charge of the work. 8.LOCATION AND LEVEL : The contractor
shall be responsible for correct the location, level and alignment according to
the approved drawing notwithstanding that the Engineer-in-charge or his
authorised representative shall have periodically checked the same.
9.SUSPENSION OF WORK : Engineer-in-charge may order the contractor to
suspend any work for any reason whatsoever and no compensation for such
suspension of work shall payable to the contractor, However, the additional
time of compensation for such suspension of work shall payable to the
contractor, However, the additional time of completion of the work that extend
may be sanctioned by the Railway Administration on written application of the
contractor. 10.NIGHT WORK : The contractor shall have to carry on with the
work during night if considered essential to maintain he progress of the work
and his quoted rates should be inclusive of any additional expenditure involved
in the working at night. Such work should, however, not be made by the
contractor at his cost.
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11.The contractor must provide all plants and machinery with crew i.e. Drivers,
cleaners and necessary consumable store like coal, fuel, oil, lubricating oils for
Engine and provide adequate number of transport vehicle for bringing
materials at site. They should undertake all temporary required for carrying out
the work. The tenderer should a list of tools and plant in their possession for
carrying out the work. 12.Shorting on all sides of foundation trench will have to
be adopted where necessary and as will be directed by the Engineers to return
earth, at Contractor's cost. 13.The work involved in head and/or track loading
of materials and crossing tracks for which no extra payment will be made. The
rate quoted should cover all such expenditure. 14.For unforeseen item of work
for construction if required to be done, payment will be made by Rly's
Schedule. of Rate 1996 with percentage above and below quoted by tenderer
in schedule "B". If any items is not covered by the Schedule of Rate 1996 \, the
rate for such work will be arrived at by analysis based on labour and materials
rate provide in the schedule of rate 1996, the rate for such work will be arrived
at by analysis base on labour and materials rate provided in the Schedule of
Rate 1996 added by percentage quoted by the tenderer in the schedule 'B'. If
no such analysis is possible from Schedule of Rates, the analysis will be made
from prevailing market rates with 12 2% contractor's overhead and profit.
15.The contractor shall provide all appliances, efficient and sufficient staff &
labour for setting out and shall set out the works and every part thereof and
shall be responsible for the accuracy of the lines. Levels and dimensions of the
work in accordance with the drawings, further drawings, directives or
instructions issued at any time to him and every facility shall be given to the
Engineer and all persons, , duly deputed or authorised by him in writing for
checking the same. The Contractor shall also allow or amend any error in the
dimensions, lines or levels to the satisfaction of the Engineer or his authorised
representative without claming any compensation for the same. 16.The
contractor shall make his own arrangement on his own sole account for
procuring all materials (except than that are to be supplied by the Railway as
per clause......... of the instructions to Tenderers) to be used on works under
this Agreement with the Railway Administration. The rates quoted by him,
against the Schedule of items, should be entirely inclusive so as to cover any
purchase price and/or royalties and/or compensation for surface damage paid
or payable by the contractor to land owners Mining authority etc. and all other
charges incurred by him whatsoever including all lead, lift etc. 17.1f the
contractor enters on land not belonging to or held by the Railway
Administration for collection or quarrying of materials or any other purpose
whatsoever he shall make his own arrangements with the owner or owners of
such land, with regard to, and shall be solely/personally liable for the payment
of any purchase price and/or royalties and/or compensation for surface
damage, and the Rly. Administration shall in no circumstance be purport to be
made party to any such arrangements and be liable for any such payment
and/or compensation. 18.The contractor will not be entitled to any
compensation for any delay for execution of the work arising from delay from
the Railway Administration side.

3.1 No No Not Allowed
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The delay so caused will be assessed and accepted by the Engineer and the
contractor immediately for determining any extension of the time required to
complete the work for which purpose only accepted period of delay will be
taken into consideration. If the matter is not brought to the notice of the
Engineer immediately such delays occur, no consideration for extension of
time will be made later on. The contractor must accept as final and binding the
decision of the Engineer-in-charge of the work. 19.QUALITY CONTROL :
19.1To ensure that the contractor used for the work, is exactly as per the
approved designs, it is necessary for the contractor to have a small field
laboratory with complete equipment at the site of work which will enable
carrying out of standard tests for the quality of water, sand and aggregate etc.
The rates should also provide for equipment for casting, suring and testing of
sufficient number of 6" cubes. Testing of the cubes should be got done
through Alipore Test House or any other approved Government Testing
4 Laboratory as and when necessary, Periodical casting of water may also be|No No Not Allowed
got done through Alipore Test House or any other approved Government.
Testing Laboratory if asked for by Engineer-in-charge will depute his
supervisory staff to supervise the work in the field laboratory. 19.2The
Concrete work shall be done in accordance with Indian Railway Standard code
of Practice for plain reinforce and pre-stressed concrete for general bridge
construction (Concrete Bridge Code) or 1S-456-2000 or relevant IRC codes as
applicable. 19.3All concrete items will be measured without any reduction for
the volume of reinforcement as and steel structural. 19.4Concrete will be as
per IS code (1S-456-2000). All concrete should be vibrated except for concrete
placed in water for the bottom plug. Strength specified for various concrete in
Schedule of Items is for 28 days strength. 19.5The mix of all controlled
concrete to be used shall be designed suitably as per 1S-10262-1982 to meet
requirements or strength and economy. Number of cubes may be made by
trail mixes and tested to ensure the proper strength of the concrete.

20.AGGREGATE AND SAND : Periodical sieve analysis of the aggregate and
sand will be carried out as necessary to ensure that the percentage of different
sizes of aggregate and sand do not vary from the worked out during designing
the concrete Mix 21.WORK TESTS AND STANDARD OF ACCEPTANCE:
Number of cubes to be taken and tested should be in accordance with the
provisions made in IS code 456-2000 and the results should satisfy the
minimum requirements given therein. 22.The work under Rly. Traffic
temporarily or by blocking Rly. Traffic, should be carried out under the
supervision of Engineers/Supervisors of the contractor who have adequate
experience of carrying out such works. 23.The contractor should carry out the
work in such a way that would ensure safety to Railway Traffic and Railway
properties. The works whose execution is having safety implication, work
should be carried out only under the direct supervision of competent Bridge
Supervisors from Railway. 24.BLOCK REQUIRED: The contractor should
specify the requirement of temporary block required for the work. Temporary
blocks will be arranged by the Engineer-in-charge of the work. Temporary
blocks will be arranged by the Engineer-incharge of the work for the minimum
period as suits the operating Department of the Railway.25.The contractor
5 shall keep sufficient stand-by equipment like mixer vibrator etc. for concrete[No No Not Allowed
work so that concreting is not affected by break down of tools and plants.
26.0n C.C. or R.C.C. work, no cement plaster shall be permitted. The
shuttering with cement/line plaster finish may be adopted for roof slabs, lintels
etc. 27.Where the concrete is cast on ground i.e. in foundation, bottom slab of
R.C.C. Box etc. a water proof film of polythene shall be spread on the ground
after ground is leveled and compacted, to prevent soaking of moisture/water of
the concrete into the ground. 28.All the materials like aggregate, sand and
bricks shall be as per specifications laid down is GCC Before use, all materials
shall be approved by the Engineer-at-site, Before use, they shall be cleaned of
all mud, muck, grit etc.and shall be washed with clean water, if directed by
Engineer, before use. 29.ADMIXTURE: Admixture confirmed as per RDSO
guideline (Report No. BS-25) may be used in concrete with Engineer's prior
approval, if required. 30.For excavation in foundation, contractor shall ensure
stability and safety of foundations as detailed in chapter | (d) and (g) of part Il
at P.41 to 45 of Standard Specification 1969 31.Weep holes shall be kept in
wing well and abutment of bridges by placing thick gauge 50mm dia PVC pipe
in the concrete before casting spaced 1.0mm vertically & horizontally
staggered. No deduction in volume of contract will be made.
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Undertakings

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

1 I/ Wt'e.have visited the works site and | / We am / are aware of the site No No Not Allowed
conditions.

6. Documents attached with tender

S.No. Document Name Document Description

Instructiontotenderers-USSOR-
1 2012MSOP-2018GCC-April- Instruction To Tenderer
2022CorrigendumNo.1.pdf

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017, issued by
Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway Board letter no.
2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate provisions of
GFR regarding procurement through GeM.

Signed By: INDRESH KUMAR

Designation : Sr.DEN/3/ECR/DHN
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