Tender

Details

General Details

Tender Number

MI/2022-
23/BB/WORK_INDEN
T37555

Tender Title

Construction of
Barrage cum Bridge
near Basavantapur
Village in Wadagera

Taluka Yadgir District.

Description

Construction of
Barrage cum Bridge
near Basavantapur
Village in Wadagera
Taluka Yadgir District.

Tender Category WORKS Type of Quotation

ITEM_WISE Tender Evaluation Type TWO_COVER
MINOR IRRIGATION _ - .

Department Bid Validity Period
DEPARTMENT

90 No Of Calls 1

Tender Type OPEN Denomination Type

RUPEES Highest Bidder Selection NO

General Conditions for Eligible Tenderers




SI No

Conditions

Tenders from Joint ventures are not
acceptable.

Bidders shall not be under a declaration of
ineligibility for corrupt and fraudulent practices
issued by any State Government /
Government of India /Union Territory.

It shall be the responsibility of the Bidder to
ensure credit of Tender Processing Fee and
EMD into the respective receiving bank
accounts of e-Procurement on or before the
last date and time of bid submission.

The bidder is required to ensure browser
compatibility of the computer well in advance
to the last date and time for receipt of tenders.
The departments shall not be responsible for
non-accessibility of e-Procurement portal due
to internet connectivity issues and technical
glitches at bidder's end.

EMD Payments through e-Payment mode
shall be made as one single transaction and
payments made in part are liable for rejection.

Bidder shall pay Contract Management
Module processing fees of 0.025% of the
contact value (Min Rs.500/- & Max Rs.7500/-)
soon after contract has been issued to bidder.

Bidders shall ensure upload of relevant
document certifying his/her status as
Scheduled Caste/ Scheduled Tribe/other
reserved category as prescribed in the tender
document.

Conditional Tenders are liable to be rejected .
The officer competent to accept the tender
shall have the right to reject any or all the
tenders without assigning any reason
whatsoever.




The contractor has to make his own
arrangements for procurement of all the
required materials and the materials so
procured shall confirm to the relevant IS
Specifications and obtain necessary quality
certificate from authorized quality control.

10

The Contractor is fully responsible for the
Equipment / Material until the same is handed
over to the EXECUTIVE ENGINEER in an
operating condition after commissioning. The
Contractor is responsible for the proper
maintenance of equipment / material as well
as protection of the same against theft,
elements of nature, damages etc., while in his
custody as well as after erection until the same
Is taken over by the EXECUTIVE ENGINEER
under due acknowledgment in writing

11

Name, address, telephone, email id and fax
numbers of the contractor is to be provided

12

During the execution of work, if any minor
minerals are required contractors have to
abide by the Karnataka Minor Mineral
Concession Rules 1994 (as amended up to
date). As per the prevailing rules, for any use
of Minor Minerals, the contractor has to submit
the Mineral Dispatch Permit (MDP) obtained
from Mines and Geology Department. If
Mineral Dispatch Permit (MDP) is not
submitted by the contractor along with the bill,
the prevailing penalty and DMF contribution as
per Karnataka Minor Mineral concession rules
1994 (as amended from time to time) will be
deducted from contractors bills at the time of
payment.




13

The contractor shall quote the rates without
adding GST either materials or works contract
(service). GST payable by the Contractor
under this works Contract will be paid to the
Contractor separately over and above the
Contractors bid amount. The increase if any in
the GST shall not be paid in the extended
period of contract for which the contractor
alone is responsible for delay as determined
by the authority.

14

The tenderer shall also disclose if there are
any bankruptcy proceedings against him.

15

GO Copy enclosed in e-procurement regarding
restrictions on Public Procurement from
Bidders of certain countries as per
Government order No. FD/455/EXP-12/2020,
Bengaluru, Dated: 25-08-2020

16

The Work Done Certificates shall be issued by
the Executive Engineer (if work done in
Karnataka State), otherwise it shall be
issued/counter signed by Superintending
Engineer (if the work is done in other states)

17

Sub-Leasing/G.P.A of Work is Prohibited.

18

Each Item of BOQ to be read as with all lead
and lifts as per the direction of Engineer in
charge.

19

Uploaded drawings are for TENDER
PURPOSE ONLY

20

The statements showing the value of existing
commitments and on-going works as well as
the stipulated period of completion remaining
for each of the work listed should be
countersigned by the Employer in charge, not
below the rank of an Executive Engineer or
equivalent.




21

Income Tax : Latest copy of the Income Tax
Clearance Certificate and Sale Tax Clearance
PAN and TAN Nos. to be uploaded.

22

It shall be the responsibility of the Bidder to
ensure credit of Tender Processing Fee into
the respective receiving bank accounts of e-
Procurement on or before the last date and
time of bid submission.

23

Scanned signature of the bidder/ firm/
company authorized representative of the
bidder/ firm/ company shall be attached while
uploading bid document.

24

If any of the dates mentioned above happens
to be a general holiday, the next working day
holds good.

25

The tender processing charges paid by the
bidder/ firm/ company are not refundable even
if the tenders are cancelled.

26

Typographical errors if any will not be the
ground for any claims by the contractor.

27

The contractor should furnish the name of the
staff / firm with address and telephone No. with
place of registration, year of incorporation, etc.

28

The intending bidder firm/ company are
advised to visit the work site before
submission of tenders.

29

The necessary certificates/ documents in
support of eligibility criteria fulfilled as
stipulated shall be scanned and attached to e-
tender documents. The original certificate/
documents shall be produced for verification
when demanded, otherwise the tender will be
treated as non-responsive bid and rejected.




30

All materials like steel, cement etc., required
for the above work should be procured by
contractor only. No departmental supply of any
material shall be made by dept.

31

Addendum /Corrigendum will be published in
website for all modifications or corrections if
any

32

The contractor should mention their recent
correct postal address and mail address in
declaration forms

33

Incomplete Tender documents will be rejected

34

As per the Karnataka Building and other
construction workers welfare Cess Act 1996,
1% of the bill amount will be deducted from the
bills

35

While uploading the bid document in the E
portal the blanks in the bid document should
be filled up with appropriate details wherever
necessary.

36

The contractor has to furnish Additional
Performance Security Deposit for unbalance
tender as per clause 29.1 of ITT, to an amount
equal to the difference in contract price and
amount put to tender, in addition to 3%
performance guarantee (in any of the form
prescribed) while concluding the Agreement.

Tender Technical Qualification Criteria




SINo Criterion Criterion Type Criterion Documents
The Tenderer shall . _
. . Registration
1 have valid Class-I Registered Contractor .
_ i Certificate
KPWD Registration.
Section 3, Section 3,
2 Qualification Capabilities of Vendor || Qualification
Information. Information




‘Tenderers who meet
the above specified
minimum qualifying
criteria, will only be
qualified, if their
available tender
capacity is more than
the total tender value.
The available tender
capacity = ( A*N*1.5-
B )where A
=Maximum value of
civil engineering works
executed in any one
year during the last
five years (2017-18 to
2021-22) (Updated to
2022-23 price level)
taking into account
the completed as well
as works in progress.
N =Number of years
prescribed for
completion of the
works for which
Tenders are invited.
=09/12 (0.75 year) B
=Value, at 2022-23
price level, of existing
commitments and on-
going works to be
completed during the
next 09 months
(period of completion
of the works for which
Tenders are invited)*
Note: The statements
showing the value of
existing commitments
and on-going works
as well as the

Financial Status

Turnover & work in
hand




stipulated period of
completion remaining
for each of the works
listed should be
countersigned by the
Employer in charge,
not below the rank of
an Executive Engineer

or equivalent.

Achieved in at least
two financial years
during the last five
years (i.e. 2017-18 to
2021-22) a minimum
financial turnover (in
all classes of Civil
Engineering
Construction works
only) of Rs. 846.92
Lakhs. Financial
turnover of previous
years will be given a
weightage of 10% per
year to bring them to
price level of FY 2022-
23.

Financial Status

Audited Report of
Profit & loss,
Turnover certificate
from CA




Satisfactorily
completed ( at least
90% of the contract
value) in last five
years( i,e 2017-18 to
2021-22) as a prime
contractor, at least
one similar work such
as of
'CONSTRUCTION of
ANICUT / BARRAGE
CUM BRIDGE' of
value not less than Rs
211.73 Lakhs. (The
Work Done
Certificates shall be
issued by the
Executive Engineer).
Cost of completed
works of previous
years will be given
weightage of 10% per
year to bring them to
2022-23 price level.

Past Experience

Work done certificate

Liquid assets and /or
availability of credit
facilities of not less
than Rs. 160.09
Lakhs. (Credit lines/
letter of credit/
Certificates from
Banks )for meeting the
fund requirement etc.
usually the equivalent
of the estimated cash
flow for three months
in peak construction
period.

Financial Status

Certificate in the
format prescribed in
Quialification
information of Bid
documents




Executed in any one
year, during the last
five years (2017-18 to
2021-22) the following
minimum quantities of
work: 1. Earthwork
in both Excavation &
Embankment
(Combined Quantity) :
21102.00 Cum 2.
Cement Concrete
(Including RCC &
PSC)

:2359.00 Cum 3.
Steel works for RCC
(Reinforcement Steel)
:93.16 Tonne 4.
Structural Steel
:22.76 Tonne 5.
Pitching/Revetment
:2214.00 Sgm

Past Experience

Work done certificate
showing quantities of
different items
executed




Avalilability by owning
at least 50% of the
required/specified key
and critical equipment
for this work and (b)
the remaining 50%
can be deployed on
lease/hire basis for all
works provided the
relevant documents
(commitment
agreements etc.,) for
availability for this
work are furnished 1.
Hydraulic Excavator

: 02 Nos. 2.
Lorry/Tipper

: 04 Nos. 3. Roller
(Static) DRR / VRR

: 01 No. 4. Self-
loading concrete mixer
(Ajax) : 02 Nos.

Capabilities of Vendor

Machineries details

Document/Evidence Required from the Bidder




Document | Document )
SINo Optional
Name Type
The
Tenderer
shall have
valid
TECHNIC
1 Class-I No
AL BID
KPWD -
Registrati
on.
Annual
Turnover
Certificate
] TECHNIC
2 (i.e. 2017- No
AL BID
18 to -
2021-22)
Workdone
Certificate
(i.e. 2017- | TECHNIC
3 No
18 to AL _BID
2021-22)
Qty wise
Workdone
certificate | TECHNIC
4 i No
as per Bid | AL_BID
document
Line of
) TECHNIC
5 Credit No
AL_BID
GST
Registrati
TECHNIC
6 on No
AL_BID

Certificate

Work Item Details




IT
Returns
(2017-18 | TECHNIC
7 No
to 2021- AL BID
22)
Machineri
, TECHNIC
8 es details No
AL _BID
Category of Name of the Estimate _
S| No. Created Date Action
work Work Value
Construction
of Barrage
cum Bridge
, near
Bridge cum 03/12/2022
1 Basavantapur |41528655.68
Barrages ] _ 15:39
Village in
Wadagera
Taluka Yadgir
District. (BCB)
Construction
of Barrage
cum Bridge
near
Bridge cum Basavantapur 03/12/2022
2 ) _ 817028.23
Barrages Village in 15:50
Wadagera
Taluka Yadgir
District.
(GODOWN)
Contact Information
Contact Person Name _ ) Office Telephone
Executive Engineer NuUmber 91-8472-220196

Mobile Number :

Tender Amount Details

Estimated Contract Value

42345683.91

Amount of Earnest
Money Deposit (INR)




635185

Tender Processing Fee

5000

Tender Schedule / Dates

NIT Published Date

07/12/2022 10:45:01

Last Date & Time for
Tender
Queries/Clarifications

16/12/2022 11:00:00

Last Date & Time for receipt of tenders

17/12/2022 17:30:00

Date & Time for Opening of Technical Bid

19/12/2022 17:30:00

Refer Karnataka
Transparency in Public
Procurement Rules
Chapter V,Rule 17 for
Minimum Time for
Submission of Tenders

Pre-Bid Meeting Details

Pre Bid Meeting Date

15/12/2022 11:00:00

Pre Bid Meeting
Address

Tender Published User

ddress
Olo
EE
| Min _
Buil Aiw
_|or
ding| . an
Irrig
/Blo | . e
atio | Stre
ck sha
N n et hi
u Divi ! Tender Published User Details
mb | . roa
sion
er d
Kal
abu
ragi
Kal
. . |585
City [abu [Pin
. 102
ragi
MARAIAH
Tender Published User | NARENDRAKUMAR(I/
Name C) EE MI DIV Login
Gulbarga

min_ee5_gul




Public Key

CN=MARAIAH
NARENDRAKUMAR,
SERIALNUMBER=BD
A8C204141D57537D1
ODEE88535C1325245
732E3D660E79878F8
22D3EEF25F1,
ST=Karnataka,
0ID.2.5.4.17=560001,
0OID.2.5.4.20=6331fa0
366a9a499d8d54ff078
d0c11c02f09c78c91d6
14475d2c4dd4342e6d
0, OU=DEPARTMENT
OF MINOR
IRRIGATION,
O=DIRECTOR OF
TREASURIES, C=IN

Issuer

CN=SafeScrypt sub-
CA for Class 3
Organization 2022,
OU=Sub-CA, O=Sify
Technologies Limited,
C=IN




