ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23

Closing Date/Time: 04/01/2023 12:00

SR DSTE/ER/ASN acting for and on behalf of The President of India invites E-Tenders against Tender No 41-SDSTE-ASN-2022-23
Closing Date/Time 04/01/2023 12:00 Hrs. Bidders will be able to submit their original/revised bids upto closing date and time only.
Manual offers are not allowed against this tender, and any such manual offer received shall be ignored.

1. NIT HEADER

Name of Work

Asansol division: Rearrangement of signalling gears at Barakar and Routes of Starter
Signals No. 79/81 for GRD Line.

Bidding type Normal Tender

Tender Type Open

Bidding System Single Packet System

Tender Closing Date Time (04/01/2023 12:00

Date Time Of Uploading Tender (07/12/2022 16:23

Pre-Bid Conference

. No Pre-Bid Conference Date Time Not Applicable
Required
Advertised Value 11711430.46 Tendering Section SAND T
Bidding Style Single Rate for Tender Bidding Unit Above/Below/Par
Earnest Money (Rs.) 208600.00 Validity of Offer ( Days) 90
Tender Doc. Cost (Rs.) 0.00 Period of Completion 120 Days
Contract Type Works Contract Category Expenditure
Bidding Start Date 21/12/2022 Are Joint Venture (JV) firms No

allowed to bid

Ranking Order For Bids Lowest to Highest

Expenditure Type Capital (Works)

2. SCHEDULE

S.No. |ltem Code| Item Qty | Qty Unit | Unit Rate

Basic Value

Escl.(%) Amount Bidding

Unit

Schedule A-Rearrangement of signalling gears at Barakar

10529462.68

] Please see Item Breakup for details.

AT Par 10529462.68

10529462.68]|

Description:- Rearrangement of signalling gears at Barakar

S.No. |ltem Code| Item Qty | Qty Unit | Unit Rate

Basic Value Escl.(%) Amount Bidding

Unit

Schedule B-Routes of starter signals no. 79/81 for GRD line

1181967.78

] Please see ltem Breakup for details.

1181967.78| AT Par 1181967.78

Description:- Routes of starter signals no. 79/81 for GRD line

3. ITEM BREAKUP

Schedule

Schedule A-Rearrangement of signalling gears at Barakar

Item- 1 |Rearrangement of signalling gears at Barakar

S No. Item

No

Description of Item

Unit Qty Rate Amount

Supply of colour light signal post 4.6 mtrs. and ladder 4.5
mtrs. With bases for ladder and post as per RDSO SPEC.
NO. IRS-S-6-81 and DRG. NO. SA-23153/ADV/AIT-1. All
drawing should be as per latest. Note: - this includes signal
post, base, ladder, ladder base, platform, rail guard &
blanking off. Materials to be procured from approved list of
firms for manufacturer & supply of mechanical signalling
items. Inspection: Consignee

Numbers 6.00( 13538.65

81231.90

Casting, concreting, curing, plastering of foundation for
main signal as per Drg. No. S&T/C-42(NKG) with Cement,
sand & Stone Chips in the ratio 1:3:6. All materials required
for this purpose including holding down bolts, nuts, washer
are to be supplied by the contractor. Materials to be
inspected by Rly. Site Engineer before the work. The work
will be executed as per instruction of Rly. site engineer.

Numbers 6.00( 8044.09

48264.54
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

3 3 Supply of CLS (colour light signal) unit 2 Aspect complete|Numbers 6.00( 17836.24| 107017.44
without lens, lamps and signal transformer as per Drg. No.
SA 23003/A/M(ADV.) or latest and as per Spec. no IRS:S-
26/64 or latest (Materials to be procured from RDSO
approved firm).(Signal unit to be compatible to LED lighting
unit). Inspection: Consignee.

4 4 Installation, erection and wiring of CLS 2 aspect unit, post,|Numbers 6.00( 1835.76 11014.56
ladder & base complete including paying out of tail cable
from location box and earthing of CLS as per Rly. site
engineer. Note:- This includes installation, erection & wiring
of signal unit includes fixing, wiring of LED signal lightining
unit, current regulator and this also includes protection of
unit from rain water. For Installation, erection and wiring all
materials including nuts, bolts to be supplied by contractor
except Signal post, ladder, base, unit, earth pipe & LED
lighting unit. Signal post, ladder, base, unit, LED lighting unit
will be supplied by Rly.

5 5 Supply of position light shunt signal unit without base, post,|Numbers 6.00| 5637.85 33827.10
without lamps, lense, compatible to fit shunt LED lighting
unit as per RDSO Drg. No. SA 23840/Adv. or latest.
(Materials to be procured from RDSO approved firm.)
Inspection: Consignee.

6 6 Installation, erection, wiring of dependent position light|Numbers 6.00 513.64 3081.84
Shunt signal including paying out of tail cable from location
box. Note:- this includes wiring of LED lightining unit. For
Installation, erection and wiring all materials, including nuts,
bolts to be supplied by contractor except shunt signal unit,
offset bracket & LED lighting unit, which will be supplied by
Rly.

7 7 Supply of cast iron offset bracket for mounting of dependent|Numbers 6.00] 1998.91 11993.46
position light shunt signal unit alongwith supply of 'U'clamps,
nuts, bolts, washers complete as per RDSO Drg. No. SA-
23080/ADV/Alt-1 or latest and as per specification no.IRS:S-
10/78.0r latest. Inspection: Consignee.

8 8 Supply of red aspect main colour light signal LED lighting|[Numbers| 10.00| 8484.20 84842.00
unit compatible with LED ECR as per RDSO Spec. No.
RDSO/SPN/199/2010, Rev1.1 or latest. Inspection: RDSO

9 9 Supply of Yellow aspect main colour light signal LED lighting|Numbers| 10.00| 8488.13 84881.30
unit compatible with LED ECR as per RDSO Spec. No.
RDSO/SPN/199/2010, Rev1.1 or latest. Inspection: RDSO

10 10 Supply of Shunt LED signal lighting unit as per RDSO Spec.[Numbers| 15.00| 5821.33 87319.95
No. RDSO/SPN/153/2011, Rev.4.1 or latest. Material to be
procured from RDSO approved firm. Inspection : RDSO

11 11 Supply of Q-Series Neutral Line Relay (QN1 Type ), 8F/8B,|Numbers| 50.00] 3791.34| 189567.00
24V DC complete with plug board(base plate), connectors
and retaining clips etc and conforming to BRS- 930 and
RDSO Specn.No.IRS:S-34 & S-23 with Amdt. upto date as
applicable or latest. The interlocking code for this unit shall
be "ABCDF". Inspection authority:- RDSO

12 12 Supply of Q-Series Neutral Line Relay (QN1 Type ),|Numbers| 30.00] 3685.53] 110565.90
12F/4B, 24V DC complete with plug board(base plate),
connectors and retaining clips etc and conforming to BRS-
930 and RDSO Specn.No.IRS:S-34 & S-23 with Amdt. upto
date or latest. The interlocking code for this unit shall be
"ABCDE". Inspection authority:- RDSO

13 13 Supply of Q-Series Magnetically Latched Neutral Line Relay|Numbers| 20.00| 5801.67| 116033.40
(QL1 Type), 11F/4B,24V DC complete with plug board(base
plate), connectors and retaining clips and conforming to
BRS-935A and RDSO Specn.No.IRS:S-34 & S-23with amdt.
upto date as applicable or latest.The interlocking code for
this unit shall be "ABDEG".Inspection authority:- RDSO
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

14 14 Supply of Q-Series Line Relay (QNA1 Type),AC immunized,|Numbers| 10.00( 3901.08 39010.80
8F/8B, 24 V DC along with plug board (base plate),
connectors, retaining clips etc and conforming to BRS-931A
and RDSO Specn.No.IRS:S@45"44@ S-23 and S-60 or
latest. The interlocking code for this unit shall be "ABDGH".
Inspection authority:- RDSO

15 15 Supply of uncharged Low Maintenance Lead Acid (LMLA)|Numbers| 220.00| 5082.03| 1118046.60
secondary cell 2V/200AH , shelf mounting type conforming
to RDSO Specn.No.IRS:S-88/2004 or latest with inter cell
connectors, nuts and bolts etc. Inspection: Consignee

16 16 Charging of lead acid cell (Secondary cell) of 2V/200AH as{Numbers| 220.00 985.59| 216829.80
per Manufacturer's/Railway engineer's instruction. Acid and
distilled water to be supplied by the contractor. Specific
gravity acid should be approved type duly inspected by
consignee. This includes installation and commissioning of
battery in circuit.

17 17 Supply of underground, unscreened, PVC insulated, PVC|Kilometre| 12.00|215871.56| 2590458.72
inner sheathed armoured and PVC outer jacket railway
signalling cable with high conductivity copper conductor of
size 12 core x 1.5 sq mm as per Specn. No. IRS:S-63/2014(
Rev. 4.0) or latest. Inspection : RDSO

18 18 Supply of underground, unscreened, PVC insulated, PVC|Kilometre| 2.00|/121864.86| 243729.72
inner sheathed armoured and PVC outer jacket railway
signalling cable with high conductivity copper conductor of
size 6 core x 1.5 sq mm as per Specn. No. IRS:S-63/2014(
Rev. 4.0) or latest. Inspection : RDSO.

19 19 Supply of PVC insulated Railway Signaling multi-core Indoor|Kilometre 2.00(147469.00| 294938.00
Cable 60core (0.6mm dia) conforming to IRS:76/89(Amd3)
or latest. Inspection : RDSO.

20 20 Excavation of trench in all kinds of soil (1.0 mtr. Depth 300|Kilometre 5.00( 55235.00| 276175.00
mm width) and refilling of the trench without Bricks and final
back filling, ramming and consolidation of soil as well as the
disposal of the soil, if any. Note: Payment will be made as
per actual work done on pro-rata basis, if the required
depth is not available at site. If the depth of trench is not
uniform in a span of 100 mtr. of shorter lengths along the
cable run, minimum depth will be taken for that particular
stretch for payment. Prior permission should be taken
before laying of cable if the depth of trenching is less than
1.0 Mtr. Inspection: Consignee.

21 21 Laying of signalling cable of various core sizes as per cable|Kilometre| 14.00( 7554.71| 105765.94
route and cable core plan approved by Railway and
meggering of all main & Tail cables. The work to be done as
per instruction of Rly. site engineer. Note: All materials
(except cable) required for the execution of the work shall
be supplied by the contractor.

22 22 Excavation of trench(1.0 mtr. depth from bottom of rail),|Metre 50.00 83.25 4162.50
earth work and re-instatement of track while track crossing
for laying of cables. This work to be done as per instruction
of Rly. Site engineer. All materials (except cable, Gl Pipe)
required for the execution of the work shall be supplied by
the contractor. Note: If required depth can not be achieved
at particular location, then alternative location to be selected
as per instruction of Rly. site engineer

23 23 Fixing, installation of Gl pipe with threaded collar of 100 mm|Metre 50.00 98.00 4900.00
nominal bore perforated of required length on bridge, below
road/LXing/ track, on wall or at other site and laying of
signalling cable/rod through it with supply of necessary
materials as required for execution of this work. The work to
be done as per instruction of Rly. site engineer.
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

24 24 Supply of Earth Electrodes mild steel galvanized , light class|Numbers| 10.00| 1466.50 14665.00
, as per Specification No. 1S:1239(Part-1)-1979 and as per
Drg. No. S&T-1/2007. Earth electrode pipe should be 3 mm
thick, 50 mm dia. And perforated ( staggered) with 5 mm
dia holes at 2 nos. per 305 mm length with clamp of MS flat
(galvanised) of size 35 mm x 6mm (Spec. No. 226 STD.).
Earth pipe should include Cl threaded cap. Inspection:
Consignee.

25 25 Supply of MS flat (SPEC. NO. 226 STD or latest) of size 35|Numbers| 10.00 842.48 8424.80
mm x 6 mm with length 5 mtr with holes of 12 mm dia at
both ends as per CSTE/ER'S DRG. NO. S&T-1/2007 (or
latest). Inspection : by consignee.

26 26 Fixing of earth electrode including laying and installation of[Numbers| 10.00( 1158.81 11588.10
MS flat of size 35 mm x 6 mm with length 5 mtr or as per
extant practice of Eastern Railway. As per CSTE/ER'S DRG.
NO. S&T 1/2007 for apparatus cases, signal post & other
equipment as per instruction of site engineer. Provision for
fixing MS flat at apparatus cases/ signal post/other
equipment should be made by the firm at site. Full threaded
bolts of 10 mm dia and length 40 mm should be welded in
the apparatus cases in such way that the MS flat at
apparatus case end can be fixed from outside or from
inside. Welding arrangement with accessories and welding
materials should be arranged by the contractor for fixing of
bolts at equipment end where required as per instruction of
site engineer. All hardware and other miscellaneous
materials required for installation to be supplied by the
contractor except earth electrodes and MS flat. Note:-all
materials required to be arranged by the contractor.

27 27 Provision of cement concrete enclosure for earth electrodes|Numbers| 10.00 570.04 5700.40
as per DRG. NO. SK/1/95(NKG). This includes supply of all
materials by the contractor. The work to be done as per
instruction of Rly.Site engineer.

28 28 Supply of basic material to construct unit maintenance free|Lot 4.00( 17530.73 70122.92
earth as per RDSO Specs. No RDSO/SPN/197 Ver.1.0 or
latest and conforming to RDSO Drg. No. SDO / RDSO/
E&B/001 or Latest. Necessary testing certificate of UL ,IEC
to be produced. It consist of following: (a) Copper bonded
steel electrode of 3.0 m long, 17.2 mm dia with copper
bonding thickness of minimum macrons and UL listed and
marked = 1 no. (b) Earth enhancement material supplied in
sealed bags of minimum 10 kg = 3 nos. © Copper strip of
150x25x6 mm, to terminate earth rod = 1 no. (d) Copper
strip of 300x25x6 mm (MEEB) = 1 no. (e) Copper strip of
150x25x6mm (SEEB) = 1 no. (ii) Supply of 35 sq. mm multi
strand single core PVC insulated copper cable as per IS:
694 for connecting main earth electrode to MEEB in the
equipment room in duplicate.(minimum 10 meter) (iii)
Supply of 16 sg. mm multi strand single core PVC insulated
copper cable as per IS: 694 for connecting MEEB to SEEB
and SPD to MEEB (minimum 10 meter ) (iv) Supply of 10
sg. mm multi strand single core PVC insulated copper cable
as per IS: 694 for connecting various equipments to SEEB
(v) Supply of copper lug sleeve for 3/16 cable Inspection:
RDSO
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

29 29 Installation of Unit Maintenance Free Earth as supplied in|Set 4.00f 5882.00 23528.00
above item.It includes (i ) Digging the earth to the required
depth. (ii) Insertion of electrode. (iii) Filing of earth
enhancing compound (Approx.30 Kg) (iv) Provision of
exothermic weld connections to copper tape of 25 mm x 6
mm x 150 mm to the earth electrodes. All material tools and
features required for weld will be arranged by contractor. (v)
This also includes CC cover 1.5 ft x 1.5 ft. 1 ft wall thickness
2 inch with cover 3 inch thickness. Cables 35 Sq mm/ 16 Sq
mm/10 sq mm for connecting earth to busbar, busbar to
busbar and busbars to various equipments. Earth electrode
of 17.20 mm dia and 3.00 meter long high tensile low
carbon steel circular rods molecularly bonded with copper
and outer surface (minimum copper bonding thickness of
250 micrones to made requirement of under writer's
laboratories (UL) 467-2007 or latest. Copper strips of 150
mm x 25 mm x 6 mm to be welded with each earth
electrode, copper strips of 300 mm x 25 mm x 6 mm for
main equip- potential busbar, copper strips of 150 mm x 25
mm x 6 mm sub equip-potential busbar in relay room,
power room and panel room. Gl strip 25 mm x 2 mm for
ring formation of earth pits Earth enhancement material in
bags for each Earth Electrode. Inspection chamber of site
300 mm x 300 mm x 300 mm (Inside dimension) of
approximate 50 mm thick with pulling hooks to cover the
earth pits. Note: The installation of this item shall be carried
out by the contractor as per RDSO Specs. No
RDSO/SPN/197 Ver.1.0 or latest and conforming to RDSO
Drg. No. SDO / RDSO/ E&B/001 or Latest Inspection:
Consignee

30 30 Supply of PVC insulated multi strand, single core copper|Kilometre 5.001 5113.33 25566.65
conductor of size 16/0.2 mm (0.5sqgmm) as per IS 694:2010
and RDSO Specn.No.IRS:S-76/89 (Amnd-3) or latest. Each
coil should be of 100/200/500 meters length. Inspection:
Consignee

31 31 Supply of PBT ARA terminal 6 way block as per IRS|Numbers| 150.00 361.00 54150.00
SPECN.NO. IRS:S-75-2006(REV-2) or latest. Material to be
procured from RDSO's approved firm only. Inspection:
RDSO.

32 32 Supply of Tag block 200 way/160 way with PVC covers as|Numbers 2.00| 1414.88 2829.76
per (IRS: S-77/2006 (Rev.1) or latest & Drg.no.SA-24751 &
52. .Requirement of each type shall be specified by
Engineer-in-charge. NOTE: In case ABB type relays
proposed to be used with 100 way block then Two 100 way
Tag Block will be consider as one 200 way Tag Block.
Inspection: Consignee

33 33 Supply of Hylum sheet of size 950mm X 75mm X 12mm.{Numbers| 25.00 352.53 8813.25
Inspection: Consignee
34 34 Supply of full size apparatus case (GKP type) (as per|Numbers 4.00| 13884.49 55537.96

DRAWING NO. SW SK NO. 4/90 &other applicable GKP SW
Drawing).This includes supply of full size location box (GKP
type) with 'E' type lock & key, fitted on location door on both
side, E Type lock (ward No will be specified by Engineer-in
Charge) as per RDSO Drg. No. SA 3376 and Key to Drg.
No. 3377 as per RDSO drawing No. RDSO/S-11500.
Inspection: Consignee . Material to be procured from
recommended list of firms for mechanical signalling items.
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

35 35 Casting, concreting and curing of concrete foundation((in|Numbers 4.00f 3552.76 14211.04
ratio 1:3:6), erection and installation of full size apparatus
case (GKP type) Apparatus Case as per DRG.NO. S&T/C-
6/98(NKG) on CC foundation . This includes cost of all
materials required for fixing holding down bolts, casting,
concreting. Note: - bolts, nuts and washers, to be supplied
by contractor. This also includes bottom of apparatus cases
filled with sand and the outside covered with masonry work
and neat cement plastering. Note: - Location boxes to
painted with anti-corrosive paints ( Asian
paint/Berger/Shalimar)as per IS:- 9862-1981, one and half
feet from the bottom, on all surfaces-both inside and
outside. Inspection: Consignee

36 36 Fixing of slotted angle, bakelite strip, hylam sheet, fixing|Numbers 4.00( 4817.71 19270.84
and wiring of terminals, relays, fuse with Base, hylum strip
etc. and fixing of hard wood shelves in full size steel
Apparatus cases (location box) with termination, dressing
&bunching of cables/wires ,earthling of cables and wiring
with necessary lettering as required including supply of
wires, slotted angles, ferrules for marking, misc. materials
as required per location box to be supplied by contractor .
All materials except relay,terminal strips, bakelite strip,
fuses with base, charger, D type resistance, B type choke,
battery and hard wood shelves to be supplied by the
contractor. Wires to be to be used for this purpose should
be procured from RDSO approved firm. NOTE: All locations
to be provided with lamp/ holder, switch for lighting as
desired by Site Engineer. This should include all
terminations of cable complete. Cable conductors are to be
terminated with proper lugs and required buss bar, other
terminals to be supplied by the contractor. Inspection:

Consignee.

37 37 Supply of H.S.S. Drill twist for single groove 7.14 mm dia.|{Numbers| 130.00 175.00 22750.00
Spec. IS:519/DIN: 338/IS0. Make:
JK/IT/BOSCH/ADDISSION. Inspection: Consignee

38 38 Supply of fuse, non-deteriorating(2A/6A/10A/16A) type,[Numbers| 100.00 47.67 4767.00

cylindrical(IRS-S-78/92) [quantity as per Rly. Engineer].
Inspection: RDSO

39 39 Supply of fuse base (PBT) to spec.no.IRS-S-75/2006(REV-|Numbers| 20.00 138.02 2760.40
2) or latest,DRG.NO.SA-23748 . Inspection: -RDSO.

40 40 Supply of relay rack to accommodate 100 relays complete|Numbers 2.00| 24300.03 48600.06
with fittings as per DRG.NO.S&T/C-20/2001. Inspection:
Consignee
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

41 41 Erection, Installation , wiring of relay rack as per instruction|Numbers 2.00 79017.36| 158034.72
of Rly site engineer and as per Drg. No. S&T/C/20/2001(
modified). This work includes supply of fuse block with fuse,
bus bar, PBT terminal /Tag blocks, resistance, diodes,
condensers, PVC wire as per RDSO Spec. No. IRS-S-
76/89(Amd-3) or latest (for wiring/inter-wiring of relay racks,
CTRs, tagblocks) hylum sheet and other scaffolding
materials to be supplied by contractor as per requirement.
PBT terminals, PBT fuse block, PVC wire to be procured
from RDSO approved firm. This work includes fixing of
relays with base , interconnection wiring with ladder
arrangement of relay rack and complete wiring of relays by
soldering/termination of wire at relay base as per wiring
diagram and fixing of fuse block, diodes, resistance,
condensers, terminal blocks, bus bars and other
equipments required for the approved system design
complete with supply of erection materials. This also
includes laying , dressing of cables, wires for relay rack,
CTR, panel, IPS/power equipment with supply of thread,
wire guide, ladder guide , masonary materials and
reinstatement of floor, wall as per requirement. This
includes status of relay to be indicated through LED
indication on top of rack, lettering of each relay on rack strip
and lettering/numbering of terminals, fuse for circuit used in
brief. Rack to be fixed on rubber pad. Ladder arrangement
to be done from relay rack, panel, IPS/power equipment as
per requirement. Ladders and its accessories for this work
to be supplied & fixed by contractor.

42 42 Alteration work of control cum indication panel to suit|Numbers 2.00( 38936.90 77873.80
approved panel face diagram. All materials to be supplied
by the contractor required for this work. This work includes
laying ,termination of cable/wire from relays/CTR to panel
and necessary lettering in panel. Cables/Wires required for
this purpose to be procured from RDSO approved firm.
Inspection: Consignee

43 43 Modification, alteration of existing datalogger to suit the|Set 2.00| 47254.25 94508.50
alteration work as per advice of Rly. Site engineer. This
work includes validation, changes of NMDL software, wiring
etc.. For this work necessary wire from relay to tagblock &
from tagblock to data logger, tagblock, terminal , soldering
material etc. to be supplied by contractor. Wire to be
procured from RDSO approved firm and to be inspected by
consignee. This modification to be done by
engineer/representative of OEM of data logger.

44 44 Supply , installation , commissioning of SSDAC ( 2DP 1|Set 5.00(624702.86| 3123514.30
section) phase reversal type as per RDSO Spec. No.
RDSO/SPN/177/2012, Version 3.0 or latest with 15 mtr.
length of cable for each track device and with tool kit for
each set. Supply Inspection: RDSO. Installation &
commissioning to be done by Engineer of OEM.

45 45 supply of modem card for CEL make SSDAC 710P as per|Numbers 8.00| 35528.95| 284231.60
RDSO Spec. No. RDSO/SPN/177/2012, Version 3.0 or
latest. Inspection : RDSO
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

46 46 Design of circuits in connection with preparation of wiring|Station 1.00( 58763.34 58763.34
diagrams as per approved Signalling Plan and submission
of indoor as well as outdoor completion documents for
alteration work. Two copies of prints with soft copy will be
submitted to Railway for checking. If alterations are
suggested/proposed by Railways then again two copies of
prints will be submitted for advance approval after carrying
out all the alterations as suggested/proposed by the
Railways. Tracings will be submitted for all the diagrams
mentioned above for the purpose of approval by Railway
prior to commissioning of station. All drawings will be
prepared in CAD. The wiring diagrams will consist relay rack
analysis, relay contact analysis, fuse details. Tag block
analysis etc. A separate CD/Pen drive will be submitted to
Railway for each station along with original tracings. It also
includes preparation and supply of laminated one set of all
completion plans including circuit diagrams and indoor as
well as outdoor completion documents on standard 75-
micron polyester film for station in Auto CAD. 6 (Six) sets
xerox copies will be submitted for each of the documents
mentioned below: Cable Route Plan, Cable Core Chart,
Location details plan for all the locations, Cable termination
details, Signalling Plan, SWR Diagram, Wiring Diagrams,
Selection Table, Locking Table, Contact Analysis, Fuse and
Tag Block Analysis of Relay Rack and CT Rack, Control
Cum Indication Panel diagram, Rack Erection Plan and
Junction Box details etc. Note: Total cost of design and
completion documents for a station/yard will be calculated
on basis of total possible movements/routes as per
Selection Table (ST).

47 47 Carrying out relay alteration to the existing relay wiring at{Numbers| 150.00 269.57 40435.50
relay rack/location box as per the approved circuit diagram.
These work includes the releasing of existing unused wires
and wiring the relays using 16/0.2 mm copper wire as per
RDSO Spec. Wire to be procured from RDSO's approved
source.

48 48 Testing & commissioning of interlocking arrangement|Station 1.00( 65783.89 65783.89
complete with signals. Testing shall be carried out by the
Rly. Engineer with the help of representative of contractor to
ensure compliance of SEM, RE manual & Guide lines
issued by Railway authority / Railway board / RDSO. This
also includes complete painting ( of indoor S&T
equipments) , lettering, earth testing related to this work.
For testing, if required simulation test board to be done and
phase testing may be done as & when necessary before
testing of whole interlocking arrangement.

49 49 For NI work, Preparation of temporary goomty with sitting|Day 2.00| 15129.75 30259.50
arrangement, lighting arrangement , communication -
provision of communication facility, during non interlocked
period and provision of temporary goomties- 4 nos. , chair
12 nos. table 4 nos. for operational facility during NI period.
All required materials to be arranged by the contractor for
the work as per Rly. Site engineer. All required materials to
be supplied by the contractor on hiring basis along with
lighting arrangement at temporary goomty and at yard, site
as per site engineer.
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ASANSOL DIVISION-S AND T/EASTERN RLY
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Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

50 50 Supply, Fabrication and Fixing of Retro reflective|Numbers| 20.00 385.00 7700.00
Nomenclature Board of size 254 mm x 358 mm made of
2mm thick aluminium sheet & high intensity prismatic (hip)
grade retro reflective sheet (TYPE -IV) including fixing
arrangement for fixing them on existing post as per DRG.
NO. S&T/SDAH/SK-1386 and as per standard practice.
Inspection: Consignee NOTE: This work includes complete
fixing of board with supply of nuts & bolts, other materials
and dismantling of existing old board. Letter shall be of
black colour in the white background with red arrow mark
wgere required and details of lettering description shall be
given by Rly. site engineer. Inspection :Consignee.

51 51 Supply of SLB/BSLB/SB/WB/Stop board as per RDSO DRG|Numbers| 50.00( 1127.07 56353.50
NO. SA-2375 (ADV.) ( with latest amdt.) for SLB/BSLB and
as per RDSO DRG NO. 7235/B ( WITH latest amdt.) for
SB/WB/Stop Board. Inspection: Consignee

52 52 Casting, concreting and curing of foundation (1:3:6) and|{Numbers| 50.00| 4823.19( 241159.50
erection of SLB/BSLB/SB/WB/Stop board as per DRG. NO
S&T/C@47"40@NKG) all materials required for the work
including cement, casting materials , post, clamps, nuts,
bolts etc. to be supplied by the contractor.

53 53 Supply and installation of P/ C / G/ A/ AG marker(size|Numbers| 60.00 548.39 32903.40
250mm dia circle) high intensity prismatic(HIP) grade retro
reflective sheet ( type- IV) over 2 mm thick alluminium sheet
& letter will be screen printing (250 mm dia circle) as per
drg. S&T/SDAH/SK-1382-85 and technical specification
attached. This will include cost of all materials including
fixing clamp, nuts, bolts etc. required for this work and
dismantling of existing old marker. Colour, font of lettering,
background & details of lettering shall be given by Rly. site
engineer. This work to be done as per instruction of Rly. site
engineer.. Inspection : Consignee.

54 54 Cutting the masonry wall at locations indicated by Rly. site|Job 4.00 249.37 997.48
engineer and repairing of wall with brick/sand &
cement/tiles/white washing/painting after laying of cable as
per instruction of Rly. site Engineer. All required materials
for this purpose to be supplied by contractor.

Total 10529462.68

Schedule|Schedule B-Routes of starter signals no. 79/81 for GRD line

Item- 1 |Routes of starter signals no. 79/81 for GRD line

S No. ltem Description of ltem Unit Qty Rate Amount
No

1 1 Supply of colour light signal post 3.6 mirs. and ladder 3.5(Numbers 2.00 12672.47 25344.94
mirs. with bases for ladder and post as per RDSO SPEC.
NO. IRS-S-6-81 and DRG. NO. SA-23150/ADV/AIT-1 or
latest. CLS base as per Drg. No. S-2011/M or latest.. Note:
- this includes signal post, base, ladder, ladder base,
platform, rail guard & blanking off. Materials to be procured
from approved list of firms for manufacturer & supply of
mechanical signalling items. Inspection: Consignee

2 2 Casting, concreting, curing, plastering of foundation for|Numbers 2.00| 8044.09 16088.18
main signal as per Drg. No. S&T/C-42(NKG) with Cement,
sand & Stone Chips in the ratio 1:3:6. All materials required
for this purpose including holding down bolts, nuts, washer
are to be supplied by the contractor. Materials to be
inspected by Rly. Site Engineer before the work. The work
will be executed as per instruction of Rly. site engineer.

3 3 Supply of CLS (colour light signal) unit 2 Aspect complete|Numbers 2.00| 17836.24 35672.48
without lens, lamps and signal transformer as per Drg. No.
SA 23003/A/M(ADV.) or latest and as per Spec. no IRS:S-
26/64 or latest (Materials to be procured from RDSO
approved firm).(Signal unit to be compatible to LED lighting
unit). Inspection: Consignee.
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Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

4 4 Installation, erection and wiring of CLS 2 aspect unit, post,|Numbers 2.00|{ 1835.76 3671.52
ladder & base complete including paying out of tail cable
from location box and earthing of CLS as per Rly. site
engineer. Note:- This includes installation, erection & wiring
of signal unit includes fixing, wiring of LED signal lightining
unit, current regulator and this also includes protection of
unit from rain water. For Installation, erection and wiring all
materials including nuts, bolts to be supplied by contractor
except Signal post, ladder, base, unit & LED lighting unit.
Signal post, ladder, base, unit, LED lighting unit will be
supplied by Rly.

5 5 Supply of position light shunt signal unit without base, post,|Numbers 2.00f 5637.85 11275.70
without lamps, lense, compatible to fit shunt LED lighting
unit as per RDSO Drg. No. SA 23840/Adv. or latest.
(Materials to be procured from RDSO approved firm.)
Inspection: Consignee.

6 6 Supply of cast iron offset bracket for mounting of dependent|Numbers 2.00f 1998.91 3997.82
position light shunt signal unit alongwith supply of 'U'clamps,
nuts, bolts, washers complete as per RDSO Drg. No. SA-
23080/ADV/Alt-1 or latest and as per specification no.IRS:S-
10/78.or latest. Inspection: Consignee.

7 7 Installation, erection, wiring of dependent position light{Numbers 2.00 513.64 1027.28
Shunt signal including paying out of tail cable from location
box. Note:- this includes wiring of LED lightining unit. For
Installation, erection and wiring all materials, including nuts,
bolts to be supplied by contractor except shunt signal unit,
offset bracket & LED lighting unit, which will be supplied by
Rly.

8 8 Supply of 1 way junction type route indicator as per RDSO|Numbers 2.00| 19835.94 39671.88
Drg.. NO. SA-23401 (ADV)/ ALT.2.without lamp, lamp
holder,Lenses, signal transformer. Material to be procured
from RDSO approved firm. Note:- signal unit should be
compatible to LED signal lighting unit. Inspection:
Consignee.

9 9 Supply of cast iron offset bracket for main signal unit{Numbers 2.00f 2506.89 5013.78
alongwith supply of 'U'clamps, nuts, bolts, washers
complete as per RDSO Drg. No. SA-23080/ADV/Alt-I or
latest and as per specification no.IRS:S-10/78 or latest.
Inspection: Consignee.

10 10 Installation, erection, fixing, wiring of 1 way junction type|Numbers 2.00 828.40 1656.80
route indicator with fixing, wiring of LED lighting unit &
including paying out of tail cable from location box and
earthing as per instruction of Rly. site engineer. Note:- This
includes installation, erection , fixing & wiring of route
indicator includes fixing, wiring of LED lightining unit. For
Installation, erection and wiring all materials, including nuts,
bolts to be supplied by contractor except route indicator &
LED lighting unit, which will be supplied by Rly. This also
includes protection of unit from rain water.

11 11 Supply and fixing of protective screen of expanded metal 12|Numbers 2.00| 3513.52 7027.04
SWG of size 1200 x 1500 mm on signals as per std.
practice in RE Area. Al materials, nuts , bolts , angle etc.
required to be supplied by contractor Inspection:
Consignee.
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Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

12 12 Supply, Fabrication and Fixing of Retro reflective|Numbers 2.00 385.00 770.00
Nomenclature Board of size 254 mm x 358 mm made of
2mm thick aluminium sheet & high intensity prismatic (hip)
grade retro reflective sheet (TYPE -IV) including fixing
arrangement for fixing them on existing post as per DRG.
NO. S&T/SDAH/SK-1386 and as per standard practice.
Inspection: Consignee NOTE: This work includes complete
fixing of board with supply of nuts & bolts, other materials
and dismantling of existing old board. Letter shall be of
black colour in the white background with red arrow mark
where required and details of lettering description shall be
given by Rly. site engineer. Inspection :Consignee.

13 13 Supply of Q-Series Neutral Line Relay (QN1 Type ), 8F/8B,|Numbers| 30.00] 3791.34| 113740.20
24V DC complete with plug board(base plate), connectors
and retaining clips etc and conforming to BRS- 930 and
RDSO Specn.No.IRS:S-34 & S-23 with Amdt. upto date as
applicable or latest. The interlocking code for this unit shall
be "ABCDF". Inspection authority:- RDSO

14 14 Supply of Q-Series Neutral Line Relay (QN1 Type ),[Numbers| 20.00| 3685.53 73710.60
12F/4B, 24V DC complete with plug board(base plate),
connectors and retaining clips etc and conforming to BRS-
930 and RDSO Specn.No.IRS:S-34 & S-23 with Amdt. upto
date or latest. The interlocking code for this unit shall be
"ABCDE". Inspection authority:- RDSO

15 15 Supply of Q-Series LED ECR (Universal Type i.e.QECX-61),[Numbers| 10.00| 4983.53 49835.30
4F/4B complete with plug board(base plate), connectors,
retaining clips etc and conforming to BRS:941A
STS/E/RELAYS/AC LIT LED SIGNAL/09-2002 ,Amdt.-1 and
RDSO Specn.No.IRS:S-34 & S-23 with amdt. upto date as
applicable or latest. The interlocking code for this unit shall
be "ABDHK". Inspection authority:- RDSO

16 16 Supply of Q-Series Line Relay (QNA1 Type),AC immunized,|Numbers| 10.00| 3901.08 39010.80
8F/8B, 24 V DC along with plug board (base plate),
connectors, retaining clips etc and conforming to BRS-931A
and RDSO Specn.No.IRS:S@45"44@ S-23 and S-60 or
latest. The interlocking code for this unit shall be "ABDGH".
Inspection authority:- RDSO

17 17 Supply of Q-Series Magnetically Latched Neutral Line Relay|Numbers| 20.00| 5801.67| 116033.40
(QL1 Type), 11F/4B,24V DC complete with plug board(base
plate), connectors and retaining clips and conforming to
BRS-935A and RDSO Specn.No.IRS:S-34 & S-23with amdt.
upto date as applicable or latest.The interlocking code for
this unit shall be "ABDEG".Inspection authority:- RDSO

18 18 Supply of Relay DC polarised 3- Position, 77 ohms, 1N/1R|Numbers| 18.00|] 6459.80( 116276.40
contacts, metal to metal centre biased armature conforming
to IRS:S-31-80(AMD-1), IRS-S- 34 AND |IRS-S-
23(specification with amdt. Up to date as applicable).
Inspection authority:- RDSO

19 19 Carrying out relay alteration to the existing relay wiring at{Numbers| 100.00 269.57 26957.00
relay rack/location box as per the approved circuit diagram.
These work includes the releasing of existing unused wires
and wiring the relays using 16/0.2 mm copper wire as per
RDSO Spec. Wire to be procured from RDSO's approved
source.

20 20 Supply of PVC insulated multi strand, single core copper|Kilometre[ 2.00| 5113.33 10226.66
conductor of size 16/0.2 mm (0.5sqmm) as per IS 694:2010
and RDSO Specn.No.IRS:S-76/89 (Amnd-3) or latest. Each
coil should be of 100/200/500 meters length. Inspection:
Consignee

21 21 Supply of PBT ARA terminal 6 way block as per IRS|Numbers| 20.00 361.00 7220.00
SPECN.NO. IRS:S-75-2006(REV-2) or latest. Material to be
procured from RDSQO's approved firm only. Inspection:
RDSO.
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22 22 Alteration/modification in the existing location boxes (full[Numbers 2.00| 2687.65 5375.30
size). This works includes fixing of equipment's, cable
insertion, termination, wiring, testing & commissioning, two
coat painting, lettering to suit the circuits as per approved
wiring diagrams. This includes filling with sand and
plastering the same.

23 23 Supply of fuse, non-deteriorating(2A/6A/10A/16A) type,|Numbers| 100.00 47.67 4767.00
cylindrical(IRS-S-78/92) [quantity as per Rly. Engineer].
Inspection: RDSO

24 24 Supply of fuse base (PBT) to spec.no.IRS-S-75/2006(REV-(Numbers| 20.00 138.02 2760.40
2) or latest,DRG.NO.SA-23748 . Inspection: -RDSO.

25 25 Supply of relay rack to accommodate 100 relays complete|Numbers 1.00| 24300.03 24300.03
with fittings as per DRG.NO.S&T/C-20/2001. Inspection:
Consignee

26 26 Erection, Installation , wiring of relay rack as per instruction|Numbers 1.00| 79017.36 79017.36

of Rly site engineer and as per Drg. No. S&T/C/20/2001(
modified). This work includes supply of fuse block with fuse,
bus bar, PBT terminal /Tag blocks, resistance, diodes,
condensers, PVC wire as per RDSO Spec. No. IRS-S-
76/89(Amd-3) or latest (for wiring/inter-wiring of relay racks,
CTRs, tagblocks) hylum sheet and other scaffolding
materials to be supplied by contractor as per requirement.
PBT terminals, PBT fuse block, PVC wire to be procured
from RDSO approved firm. This work includes fixing of
relays with base , interconnection wiring with ladder
arrangement of relay rack and complete wiring of relays by
soldering/termination of wire at relay base as per wiring
diagram and fixing of fuse block, diodes, resistance,
condensers, terminal blocks, bus bars and other
equipments required for the approved system design
complete with supply of erection materials. This also
includes laying , dressing of cables, wires for relay rack,
CTR, panel, IPS/power equipment with supply of thread,
wire guide, ladder guide , masonary materials and
reinstatement of floor, wall as per requirement. This
includes status of relay to be indicated through LED
indication on top of rack, lettering of each relay on rack strip
and lettering/numbering of terminals, fuse for circuit used in
brief. Rack to be fixed on rubber pad. Ladder arrangement
to be done from relay rack, panel, IPS/power equipment as
per requirement. Ladders and its accessories for this work
to be supplied & fixed by contractor.

27 27 Modification, alteration of existing datalogger to suit the|Numbers 1.00| 47254.25 47254.25
alteration work as per advice of Rly. Site engineer. This
work includes validation, changes of NMDL software, wiring
etc.. For this work necessary wire from relay to tagblock &
from tagblock to data logger, tagblock, terminal , soldering
material etc. to be supplied by contractor. Wire to be
procured from RDSO approved firm and to be inspected by
consignee. This modification to be done by
engineer/representative of OEM of data logger.
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28 28 Design of circuits in connection with preparation of wiring|Station 1.00( 58763.34 58763.34
diagrams as per approved Signalling Plan and submission
of indoor as well as outdoor completion documents for
alteration work. Two copies of prints with soft copy will be
submitted to Railway for checking. If alterations are
suggested/proposed by Railways then again two copies of
prints will be submitted for advance approval after carrying
out all the alterations as suggested/proposed by the
Railways. Tracings will be submitted for all the diagrams
mentioned above for the purpose of approval by Railway
prior to commissioning of station. All drawings will be
prepared in CAD. The wiring diagrams will consist relay rack
analysis, relay contact analysis, fuse details. Tag block
analysis etc. A separate CD/Pen drive will be submitted to
Railway for each station along with original tracings. It also
includes preparation and supply of laminated one set of all
completion plans including circuit diagrams and indoor as
well as outdoor completion documents on standard 75-
micron polyester film for station in Auto CAD. 6 (Six) sets
xerox copies will be submitted for each of the documents
mentioned below: Cable Route Plan, Cable Core Chart,
Location details plan for all the locations, Cable termination
details, Signalling Plan, SWR Diagram, Wiring Diagrams,
Selection Table, Locking Table, Contact Analysis, Fuse and
Tag Block Analysis of Relay Rack and CT Rack, Control
Cum Indication Panel diagram, Rack Erection Plan and
Junction Box details etc. Note: Total cost of design and
completion documents for a station/yard will be calculated
on basis of total possible movements/routes as per
Selection Table (ST).

29 29 Supply of Double Wall Corrugated (DWC)-HDPE pipe/duct|Metre 60.00 383.47 23008.20
of size 200 mm outer dia, & 175 mm inner dia. It includes
supply of Double Wall Corrugated -HDPE pipe/duct as per
RDSO Specn.No. RDSO/SPN/ 204/2011 (version 1.1) or
latest and conforming to ISI Spec. No.IS:14930, Part-Il.
(The manufacturers, suppliers must produce valid IS license
and should be certified under 1ISO 9000 and shall submit
copy of certificate). One of the following coupling
arrangements should also be supplied with each pipe as
per the site requirement.1) Suitable snap fit coupler with
rubber O-Ring 2) Spacers3) Tees4) Bend, 5) End-capDWC
pipe shall be marked at every 1 mtr length in such a way
that manufacturer's name, vendor name and year of
manufacture can be easily identified. Inspection: Consignee
30 30 Placing of DWC HDPE/RCC/GI pipes along with collars in[Metre 60.00 29.59 1775.40
trenches at places near track and road, crossings, platform
cuttings etc. The work to be done as per instruction of Rly.
site engineer.

31 31 Supply of H.S.S. Drill twist for single groove 7.14 mm dia.|[Numbers| 60.00 175.00 10500.00
Spec. IS:519/DIN: 338/IS0. Make:
JK/IT/BOSCH/ADDISSION. Inspection: Consignee

32 32 Alteration work of control cum indication panel to suit|Numbers 1.00( 41382.34 41382.34

approved panel face diagram. All materials to be supplied
by the contractor required for this work. This work includes
laying ,termination of cable/wire from relays/CTR to panel
and necessary lettering in panel. Cables/Wires required for
this purpose to be procured from RDSO approved firm.
Inspection: Consignee
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33 33 Excavation of trench in all kinds of soil (1.0 mtr. Depth 300(Kilometre 1.00( 62908.00 62908.00
mm width) and refilling of the trench without Bricks and final
back filling, ramming and consolidation of soil as well as the
disposal of the soil, if any. Note: Payment will be made as
per actual work done on pro-rata basis, if the required
depth is not available at site. If the depth of trench is not
uniform in a span of 100 mtr. of shorter lengths along the
cable run, minimum depth will be taken for that particular
stretch for payment. Prior permission should be taken
before laying of cable if the depth of trenching is less than
1.0 Mtr. Inspection: Consignee.

34 34 Laying of signaling cable of various core sizes as per cable|Kilometre 2.50( 8029.26 20073.15
route and cable core plan approved by Railway and
meggering of all main & Tail cables. The work to be done as
per instruction of Rly. site engineer. Note: All materials
(except cable) required for the execution of the work shall
be supplied by the contractor.

35 35 Excavation of trench(1.0 mtr. depth from bottom of rail),[Metre 60.00 93.05 5583.00
earth work and re-instatement of track while track crossing
for laying of cables. This work to be done as per instruction
of Rly. Site engineer. All materials (except cable, Gl Pipe)
required for the execution of the work shall be supplied by
the contractor. Note: If required depth can not be achieved
at particular location, then alternative location to be selected
as per instruction of Rly. site engineer

36 36 Supply of Hylum sheet of size 950mm X 75mm X 12mm.|Numbers| 10.00 374.67 3746.70
Inspection: Consignee
37 37 Cutting the masonry wall at locations indicated by Rly. site|Job 2.00 265.04 530.08

engineer and repairing of wall with brick/sand &
cement/tiles/white washing/painting after laying of cable as
per instruction of Rly. site Engineer. All required materials
for this purpose to be supplied by contractor.

38 38 Testing & commissioning of interlocking arrangement|Station 1.00( 69915.39 69915.39
complete with signals. Testing shall be carried out by the
Rly. Engineer with the help of representative of contractor to
ensure compliance of SEM, RE manual & Guide lines
issued by Railway authority / Railway board / RDSO. This
also includes complete painting ( of indoor S&T
equipments) , lettering, earth testing related to this work.
For testing, if required simulation test board to be done and
phase testing may be done as & when necessary before
testing of whole interlocking arrangement.

39 39 For NI work, Preparation of temporary goomty with sitting|Day 1.00( 16080.06 16080.06
arrangement, lighting arrangement , communication -
provision of communication facility, during non interlocked
period and provision of temporary goomties- 4 nos. , chair
12 nos. table 4 nos. for operational facility during NI period.
All required materials to be arranged by the contractor for
the work as per Rly. Site engineer. All required materials to
be supplied by the contractor on hiring basis along with
lighting arrangement at temporary goomty and at yard, site
as per site engineer.

Total 1181967.78
4. ELIGIBILITY CONDITIONS
Submission of Document Verification Certificate
S.No. [Description Confirmation|Remarks |Documents

Required Allowed |Uploading

Please submit a certificate in the prescribed format (please download the format from the
link given below) for verification / confirmation of the documents submitted for
compliance of eligibility / qualifying criteria. Non submission of the certificate, or Allowed
submission of certificate either not properly filled in, or in a format other than the (Mandatory)
prescribed format shall lead to summary rejection of your offer.
( Click here to download the Format of Self Certificatio)
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Standard Technical Criteria

Closing Date/Time: 04/01/2023 12:00

S.No.

Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

The tenderer must have successfully completed or substantially completed any one of
the following categories of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited: (i) Three similar works each costing not
less than the amount equal to 30% of advertised value of the tender, or (ii) Two similar|No
works each costing not less than the amount equal to 40% of advertised value of the
tender, or (i) One similar work costing not less than the amount equal to 60% of
advertised value of the tender.

No

Allowed
(Mandatory)

1.1

Defination of Similar Work :- Panel Interlocking or Route Relay Interlocking or Electronic
Interlocking of IBH or Automatic Signalling (using metal to carbon contact relays).

No

Not Allowed

Standard Financial Criteria

S.No.

Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

For works amounting Rs.50 lakhs and above: The tenderer must have minimum average
annual contractual turnover of V/N or 'V' whichever is less; where V= Advertised value of
the tender in crores of Rupees N= Number of years prescribed for completion of work for
which bids have been invited. The average annual contractual turnover shall be
calculated as an average of 'total contractual payments" in the previous three financial
years, as per the audited balance sheet. However, in case balance sheet of the previous|No
year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year
shall be considered for calculating average annual contractual turnover. The tenderers
shall submit requisite information as per Annexure-VIB, along with copies of Audited
Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

No

Allowed
(Mandatory)

5. COMPLIANCE

Commercial-Compliance

S.No.

Description Confirmation|Remarks
Required Allowed

Documents
Uploading

Demand for the Financial Criteria, Association of Railway Officers, List of
Arbitration cases, Court cases and Mandate for NEFT are to be uploaded with
a scanned copy duly filled in and signed as per annexure no. IV, V, VI, VII, VIII,
IX, XlI, VIA, VIB, VI and Annexure-V as per GCC-2022 respectively. These
Annexures are available in View Document menu at Home page and is
downloadable. The details of the uploaded documents should be produced
whenever demanded for verification on written request at any point of time of
the tender and contract within 7 days.

No

No

Allowed
(Mandatory)

Please enter the percentage of local content in the material being offered.
Please enter 0 for fully imported items, and 100 for fully indigenous items. The
definition and calculation of local content shall be in accordance with the Make
in India policy as incorporated in the tender conditions.

No Yes

Allowed
(Optional)

General Instructions

S.No.

Description Confirmation

Remarks

Required Allowed

Documents
Uploading

Tenderers are requested to go through the following documents which are
available in upload/View Documents in Home page of IREPS portal for works
tenders before submitting the e-tender. 1.General Instruction for E-Tenders on
works contract--Chapter- | 2.Special Condition-General- Chapter-I

No

No

Not Allowed

1.1

Opening of e-tender : 1. The e-tenders will be opened online using the IREPS
portal anytime after tender closing time. No representative is required to be
present for opening of e-tender and taking notes of rates quoted and ranking
as the complete details of rates etc. of all the bidders shall be available to the
bidders through the website after the opening of the tender. 2. The tender
document cost and earnest money cost is to be paid through online banking
facilities through the online portal and by giving the other details online on
website www.ireps.gov.in. Note: For more details refer to Cl: 4 & 12 of General
Instruction-Chapter-1 for Submission of EMD, Cost of Tender Document and

opening of e-tender.

No

Not Allowed
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Special Conditions

Closing Date/Time: 04/01/2023 12:00

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

1.Intending tenderer must understand the work before quoting. The
submission of tender shall be deemed to have been done after careful study
and examination of the papers as well as work site and understanding of the
implication thereof. 2.Quoted rates shall include all types of taxes (GST etc.),
duties,carrying cost of all materials for the work including loading and
unloading involved in the concerned work. 3.All supplied materials to be
deposited at the office of SSE/Sig./Store/ASN. 4.All materials supply by the Rly.
have to be transported from the office of the SSE/Sig./Store/ASN to the site of
work by the contractor's own arrangement. 5.All released materials intact will
have to be transported from the site to the office of the SSE/Sig./Store/ASN by
contractor's own arrangement. 6.Any material, which is required for execution
of the work, not mentioned in the schedule as Railway supply, contractor has
to arrange for the same as per advice of Site Engineer. 7.Painting to be done
on all items as per provision of Signal Engineering Manual/Rly , site engineer.
8.ltems supplied by the contractor will be inspected by authorized
representative of Sr.DSTE/ASN except those materials which will be inspected
by RDSO / RITES. All the cost of inspection shall be borne by the contractor.
9.Any required drawing may be collected/ consulted from Sr.DSTE/ASN's
office

No

No

Not Allowed

1.1

10.A site supervisor from contractor side shall be present at site during
execution of work.Execution work at site will be done as per instruction of Rly.
site engineer. 11.Care should be taken to avoid damage to existing gears
during the work. Any damages to the Railway property shall be made good by
the contractor in his own cost.12.The Contractor & his supervisors, staff must
take proper precaution during working in Railway area to prevent any
interference with existing Rly. system, working & passengers. 13.All the tools
and other testing equipment for installation, testing and commissioning should
be arranged by the contractor at his cost. 14.Contractor have to submit
indemnity bond for safe custody and protection of railway materials during
transportation ( sample may be collected from office)15. Latest guideline of
Railway Bds vide letter no. 2018/CE-I/CT/9 dated 04.06.2018 regarding "Letter
of Credit" as Mode of payment in Works Tenders or Service Tenders is
attached in pdf file.

No

Not Allowed

Technical-Compliances

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Demand for the credential criteria both Technical and Similar nature of work
and other technical details are to be uploaded with a scanned copy duly filled
in and signed as per annexure no. | (a), | (b), Il, lll. These Annexures are
available in View Document menu at Home page and are downloadable. The
details of the uploaded documents should be produced whenever demanded
for verification on written request at any point of time of the tender and
contract within 7 days.

No

No

Allowed
(Mandatory)

Undertakings

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

1.0WHEREAS the President of India acting through the Eastern Railway
administration and their authorised officers has invited e-tenders for the
above-mentioned work vide tender notice mentioned in the NIT (Notice Inviting
Tender) published in the website. 2.0AND WHEREAS |/We, have read the
above NIT (Notice Inviting Tender for e-tender, General instructions, Special
Conditions-General, all special conditions and have purchased this e-tender
document, have carefully read and understood the same, have visited the site
and have satisfied myself/ourselves as to the nature of the work and site
conditions before filling this e-tender. 3.0AND WHEREAS my/our address for
all communications hereinafter shall be considered as official and shall be
made in the address, email Id and Mobile phone and other phone nos. given
1 in the portal of IREPS while registering as tenderer for e-tender. In case of any|No No Not Allowed
change in this concerned officer of railway will be informed. 4.0AND
WHEREAS |/We state that in the event of this e-tender being unsuccessful, the
aforesaid earnest money deposited by me/us may be refunded to me/us
through NEFT / by a crossed cheque. 5.0AND WHEREAS I/We hereby sign
this e-tender document digitally by virtue of the legal authorities vested with
me/us to enter into commitment on behalf of the tenderer, documentary
support whereof is enclosed herewith. 6.0AND WHEREAS I/We have read and
understood this e-tender document and agree to abide by the various terms
and conditions contained therein. I/We also agree to keep the offer open for
acceptance for a period of 90 days from the date fixed for opening of the same
and in default hereof, I/We will be liable for forfeiture of my/our earnest money.

7.0Now, therefore I1/We hereby submit this e-tender and offer to do the work
for the Eastern Railway at the rates quoted in the schedule through online and
hereby bind myself/ourselves to complete the work in all respects within the
stipulated period of completion from the date of issue of the letter of
acceptance of this tender. 8.0And I/We agree to abide by the General
Conditions of Contract 2022 editions and to carry out the works according to
the special conditions and specifications of materials and works as laid
hereunder in various chapters of this e-tender document. 9.0And I/We have
understood and accept the stipulation that full value of the earnest money shall
stand forfeited without prejudice to any other right or remedies if: 1. I/We do
not execute the contract documents, in case my/our tender is accepted, within
seven days after receipt of notice issued by the Railway that such documents
are ready, or 2.I/we do not commence the work, in case my/our e-tender is
accepted, within fifteen days after receipt of orders to that effect. 10.0And until
a formal agreement is executed, acceptance of this tender shall constitute a
binding contract between us subject to modifications as may be mutually
agreed between us and indicated in the letter of acceptance of my/our offer for
this work. 11.0And I/We agree to produce the details of the uploaded
documents whenever demanded for verification on written request at any point
of time of the tender and contract within 7 days.

No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description
1 TENDERDOCUMENT-SNT.pdf  [Tender Document

2 GCC_April-2022.pdf General Condition of Contract

3 ALLANNEXURE.pdf All Annexure

4 CHECKLIST.pdf Check List

2022_CE-I_CT_GCC-
2022Policy14.07.20221.pdf

6 2018-CE-I-CT-9dtd_1.pdf Letter of Credit as mode of payment

Correction Slip GCC 2022

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017, issued by
Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway Board letter no.
2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate provisions of
GFR regarding procurement through GeM.
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ASANSOL DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: 41-SDSTE-ASN-2022-23 Closing Date/Time: 04/01/2023 12:00

Signed By: SHIV PRAKASH YADAV

Designation : Sr.DSTE

Page 18 of 18 Run Date/Time: 07/12/2022 16:23:30



